



Public Health Engineering Department

Government of West Bengal

Tender: NIT-03-TFG-2019-2020

1. General Information

Type	NIT	Category		Mode		Method	
District	COOCH BEHAR		Inviting Authority		Executive Engineer, Coochbehar Division		
Tender Id	NIT-03-TFG-2019-2020		Memo No	238/TFG	Memo Date	06-01-2020	
Description	NIT-03-TFG-2019-2020 different types of works under Tufanganj Sub-Division, PHE Dte						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	06-01-2020 05:50 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2020 02:00 PM
Last Date of Application	15-01-2020 02:00 PM	Last Date of Permission	15-01-2020 04:30 PM
Last Date of Submission	17-01-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	17-01-2020 04:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of new UPVC Pipe line replacing of damaged pipe line with some other repairing work related to P/Line damage due to recently flood at CHHITTILAI W/S Scheme under TFG Sub - Division. PHE Dte.	₹ 2,92,518.00	30 days	₹ 5,850.00
2	Road & Culvert crossing by GI pipe line with allied works of DHALPAL W/S Scheme under Tufanganj Sub- Division, P.H.E Dte.	₹ 2,09,701.00	30 days	₹ 4,200.00
3	Laying Balance portion of UPVC Pipe Line at various Node including some GI Pipe work at BALABHUT WSS under Tufanganj Sub - Division, P.H.E Dte., with in Cooch Behar Division. (PART -1)	₹ 2,98,728.00	30 days	₹ 5,980.00
4	Laying Balance portion of UPVC Pipe Line at various Node including some GI Pipe work at BALABHUT WSS under Tufanganj Sub - Division, P.H.E Dte., with in Cooch Behar Division. (PART - 2)	₹ 2,97,235.00	30 days	₹ 5,950.00

5	Laying Balance portion of UPVC Pipe Line at various Node including some GI Pipe work at BALABHUT WSS under Tufanganj Sub - Division, P.H.E Dte., with in Cooch Behar Division. (PART - 3)	₹ 2,98,319.00	30 days	₹ 5,970.00
6	Laying Balance portion of UPVC Pipe Line at various Node including some GI Pipe work at BALABHUT WSS under Tufanganj Sub - Division, P.H.E Dte., with in Cooch Behar Division. (PART - 4)	₹ 2,98,541.00	30 days	₹ 5,980.00
7	Laying of UPVC Pipe Line at various Node including some road crossing at MAHISKUCHI WSS under Tufanganj Sub - Division, P.H.E Dte., with in Cooch Behar Division.(PART -2)	₹ 4,36,668.00	45 days	₹ 8,750.00
8	Laying of UPVC Pipe Line at various Node including some road crossing at MAHISKUCHI WSS under Tufanganj Sub - Division, P.H.E Dte., with in Cooch Behar Division.(PART - 3)	₹ 4,08,220.00	45 days	₹ 8,200.00
9	Laying Balance portion of UPVC Pipe Line at various Node including some GI Pipe work at MAHISKUCHI WSS under Tufanganj Sub - Division, P.H.E Dte., with in Cooch Behar Division. (PART -5)	₹ 4,66,945.00	45 days	₹ 9,400.00
10	Laying Balance portion of UPVC Pipe Line at various Node including some GI Pipe work at MAHISKUCHI WSS under Tufanganj Sub - Division, P.H.E Dte., with in Cooch Behar Division. (PART -6)	₹ 2,85,766.00	30 days	₹ 5,800.00
11	Trail run Operation & Maintenance of Diesel Generator Pipe Line & Other Misc. Works related to Pipe Line for CHHIT TILAI W/S Scheme under Tufanganj Sub - Division, P.H.E Dte.	₹ 1,58,417.00	60 days	₹ 3,200.00

6. Attachments

Sl No	File Name
1	Schedule SI-05 NIT-03-TFG-2019-2020.pdf
2	Schedule SI-03 NIT-03-TFG-2019-2020.pdf
3	Schedule SI-01 NIT-03-TFG-2019-2020.pdf
4	Schedule SI-06 NIT-03-TFG-2019-2020.pdf
5	Schedule SI-10 NIT-03-TFG-2019-2020.pdf
6	Notice NIT-03-TFG-2019-2020.pdf
7	Schedule SI-04 NIT-03-TFG-2019-2020.pdf
8	Schedule SI-09 NIT-03-TFG-2019-2020.pdf
9	West Bengal Form No. 2911 NEW.pdf
10	Schedule SI-08 NIT-03-TFG-2019-2020.pdf
11	Schedule SI-07 NIT-03-TFG-2019-2020.pdf
12	Schedule SI-11 NIT-03-TFG-2019-2020.pdf
13	Schedule SI-02 NIT-03-TFG-2019-2020.pdf