



# Public Health Engineering Department

## Government of West Bengal

### Tender: Notice Inviting Tender No. 6/HSD of 2024-25

#### 1. General Information

|                      |                             |               |                    |         |   |           |             |  |  |  |  |
|----------------------|-----------------------------|---------------|--------------------|---------|---|-----------|-------------|--|--|--|--|
| Type                 | NIT                         | Category      | Works              | Mode    | OFFLINE                                   | Method    | Open Tender |  |  |  |  |
| District             | NORTH 24 PARGANAS           |               | Inviting Authority |         | Assistant Engineer, Hasnabad Sub-Division |           |             |  |  |  |  |
| Tender Reference     | Notice Inviting             | Estimate      | 83878.80           | Memo No | 1277/HSD                                  | Memo Date | 11-11-2024  |  |  |  |  |
|                      | Tender No. 6/HSD of 2024-25 | Put to Tender |                    |         |   |           |             |  |  |  |  |
| e Tender Id          |                             | Description   | sluice valve       |         |   |           |             |  |  |  |  |
| Estimated Work Value |                             | -             |                    |         |   |           |             |  |  |  |  |

#### 2. EMD (Earnest Money Deposit) Details

|           |    |          |              |            |                             |            |         |
|-----------|----|----------|--------------|------------|-----------------------------|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer, Barasat | Payable At | Barasat |
|-----------|----|----------|--------------|------------|-----------------------------|------------|---------|

#### 3. Critical Dates

|                          |                     |                              |                     |
|--------------------------|---------------------|------------------------------|---------------------|
| Tender Publish Date      | 11-11-2024 01:00 PM | Sale/Submission Start Date   |                     |
| Download Start Date      |                     | Sale/Download End Date       | 27-11-2024 02:00 PM |
| Last Date of Application | 20-11-2024 01:00 PM | Last Date of Permission      | 20-11-2024 03:00 PM |
| Last Date of Submission  | 27-11-2024 02:00 PM | Tech Bid Opening Date        | 27-11-2024 03:00 PM |
| Fin Bid Opening Date     | 27-11-2024 03:00 PM | Tech Bid Uploading Date Time |                     |
| Uploading Bid Date Time  |                     |                              |                     |

#### 4. Pre-bid Meeting Details

|      |  |       |  |         |  |
|------|--|-------|--|---------|--|
| Date |  | Venue |  | Address |  |
|------|--|-------|--|---------|--|

#### 5. Work Details

| Sl No | Description  | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1     | Temporary approach road for movement of rig machine and other allied machineries at PH No-2 within Baunia Abad w/s scheme, Sandeshkhali-I Block under Hasnabad Sub-Division, PHE Dte.                                    | 89206.44             | 10 days         | 1790.00   |
| 2     | Emergent restoration of road for damage portion at different places in connection with retrofitting in connection with augmentation of Gabberia w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte | 95594.58             | 10 days         | 1920.00   |
|       | Dismantling & Re-construction of boundary wall for movement of rig & other allied machineries for sinking of big dia TW at PH no- 2 within   |                      |                 |           |

|    |   |          |         |         |
|----|---|----------|---------|---------|
| 3  | Hingalganj (Old) w/s scheme, Hingalganj block under Hasnabad Sub-Division P.H.E. Dte  | 75289.17 | 10 days | 1510.00 |
| 4  | Emergent repairing of existing FHTC in connection with retrofitting work at different places in Singherkati mouza in connection with augmentation of Hingalganj w/s scheme (Z-II), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte.                                | 96485.74 | 10 days | 1930.00 |
| 5  | Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places within Tushkhali W/S Scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-II)  | 95151.05 | 10 days | 1910.00 |
| 6  | Additional Emergent restoration of pipeline by laying of different dia. UPVC pipe line at Duchnikhali mouza within Joygopalpur W/S Scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.   | 44547.31 | 10 days | 900.00  |
| 7  | Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 2 in connection with Augmentation of Champali w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte.                                 | 80996.36 | 10 days | 1620.00 |
| 8  | Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Kumarjole W/S Scheme, Minakhan block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-I)  | 88866.57 | 10 days | 1780.00 |
| 9  | Emergent repairing of existing FHTC in connection with retrofitting work at different places in Nandanpur mouza within Chaimalpur w/s scheme, Hasnabad block under Hasnasbad Sub-Division, P.H.E.Dte.   | 89174.05 | 10 days | 1790.00 |
| 10 | Temporary approach road for movement of winch machine and other allied machineries at OHR site within Kalitala W/S scheme (Z-II), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.  | 96879.43 | 10 days | 1940.00 |
| 11 | Protection work for construction of approach road for movement of winch machine and other allied machineries at OHR site within Kalitala w/s scheme (Z-II), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.   | 94995.13 | 10 days | 1900.00 |
| 12 | Supply and installation of 100mm dia sluice valve in distribution pipe line for smooth supply of water at different palces in connection with augmentation of Bouthakurani water supply scheme (Z-II), Sandeshkhali-II Block under Hasnabad Sub-Division, PHE Dte. (Part-A) | 83878.80 | 10 days | 1680.00 |
| 13 | Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 2 in connection with Augmentation of Durgapur Baylani Z-I w/s scheme, Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.Part-B             | 73566.42 | 10 days | 1480.00 |
|    | Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 2 in connection with   |          |         |         |

|    |  |          |         |         |
|----|--|----------|---------|---------|
| 14 | Augmentation of Durgapur Baylani Z-I w/s scheme, Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. (Part-A)   | 62915.24 | 10 days | 1260.00 |
| 15 | Emergent restoration of pipe line in connection with retrofitting work at different places at near Ghosh para at Kalitala mouza in connection with augmentation of Kalitala w/s scheme (Z-I), Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte.         | 96780.42 | 10 days | 1940.00 |
| 16 | Emergent restoration of pipe line in connection with retrofitting work at different places at near Adhikary para at Durgamandop mouza in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte. | 96901.60 | 10 days | 1940.00 |
| 17 | Emergent restoration of pipe line in connection with retrofitting work at different places at near Ghat para at Durgamandop mouza in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte.     | 97101.61 | 10 days | 1950.00 |

## 6. Attachments

| Sl No | File Name  |
|-------|--|
| 1     | 08Withdraw relay Kumarjole phase 1.xls             |
| 2     | 05Withdraw relay Tushkhali -2.xls                  |
| 3     | 12Sui ce valve 100 Part A.xls                      |
| 4     | 11Eucaliptus balla OHR site.xls                    |
| 5     | 06Withdraw relay Joygpapur -1 addl.xls             |
| 6     | New-Form-2911.pdf                                  |
| 7     | NIT 6.pdf  |
| 8     | 09Repair of existing FHTC Nandanpur.xls            |
| 9     | 10Temporary approach road site Kalitala Z 2.xls    |
| 10    | 16Dugamandop Durgamandop mouza Adhikary para.xls   |
| 11    | 14Re construction of Boundary wall PH 2 Part-A.xls |
| 12    | 02Emergent restoration.xls                         |
| 13    | 03Addl Boundary Wall PH 2 hing old.xls             |
| 14    | 04Repair of existing FHTC singherkati.xls          |
| 15    | 13Re construction of Boundary wall PH 2 PART-B.xls |
| 16    | 01Temporary approach road Baunia PH 2 for TW.xls   |
| 17    | 15kalitala Z 1 kalitala Mouza Ghosh para.xls       |
| 18    | 17Dugamandop Durgamandop mouza Ghat para.xls       |
| 19    | 07Re construction of Boundary wall PH 2.xls        |