



Public Health Engineering Department

Government of West Bengal

Tender: NIT No:-03/RWS/ of 2020-2021.

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI	Inviting Authority		Executive Engineer, Jalpaiguri Division			
Tender Id	NIT No:-03/RWS/ of 2020-2021.			Memo No	367/RWS	Memo Date	14-09-2020
Description	NIT No:-03/RWS/ of 2020-2021.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Jalpaiguri Division P.H.E. Dte.	Payable At	Executive Engineer, Jalpaiguri Division P.H.E. Dte.
-----------	----	----------	--------------	------------	---	------------	---

3. Critical Dates

Tender Publish Date	16-09-2020 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	05-10-2020 02:00 PM
Last Date of Application	28-09-2020 03:00 PM	Last Date of Permission	29-09-2020 03:00 PM
Last Date of Submission	05-10-2020 02:00 PM	Tech Bid Opening Date	05-10-2020 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing house Connection under Binnaguri piped water supply Scheme at Dhupguri Block Under Jalpaiguri Division P.H.E. Dte.	4,83,365.00	30(Thirty) Days	9,700.00
2	Construction of boundary wall with gate, drain and pathway for the 2nd Tube well site of Dakshin Salbari Water Supply Scheme under Jalpaiguri Division P.H.E. Dte.	4,65,560.00	30(Thirty) Days	9,400.00
3	Emergency extension of pipeline from H/O Sajal Sarkar to Pradip Sarkar & H/O Rabin Sarkar to Ratan Sarkar at Saqnyasi para ,and H/O Ranjan Roy to Monoj Roy at Milon kuthi under Boalmari Water Supply Scheme Under Jalpaiguri Division P.H.E. Dte.	3,88,969.00	15(Fifteen)) Days	7,800.00

4	Construction Fire hydrant line at head work site of Boalmari Water Supply Scheme under Jalpaiguri Division P.H.E. Dte.	1,13,391.00	15(Fifteen)) Days	2,300.00
5	Construction of Drain,Path way,RBM Filling at 2nd site & other ancillary works at Killkote TG PWSS under Jalpaiguri Division P.H.E. Dte.	2,01,888.00	15(Fifteen)) Days	4,100.00
6	Emergency extension of pipe line from house of Nurupam Roy to Motin Roy at Kanapara Under Boalmari Water Supply Scheme under Jalpaiguri Division P.H.E. Dte.	2,06,046.00	15(Fifteen)) Days	4,200.00
7	Compound cleaning of Reservoir site and 2nd pump House site at Soongachi Tea Garden Piped Water Supply Scheme under Jalpaiguri Division P.H.E. Dte.	45,211.00	15(Fifteen)) Days	1,000.00
8	Emergency repairing of pipeline in Mantapara, Dabudabari & near G.P. Office in Mandalghat Water Supply Scheme under Jalpaiguri Division P.H.E. Dte.	2,90,304.00	15(Fifteen)) Days	5,900.00
9	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara / Jal Sapna under the command area of Porapara Piped Water Supply Scheme at Jalpaiguri Block under Jalpaiguri Division P.H.E. Dte.(Part-B).	4,72,087.00	30(Thirty) Days	9,500.00
10	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara / Jal Sapna under the command area of Argigoralbari Piped Water Supply Scheme at Jalpaiguri Block under Jalpaiguri Division P.H.E. Dte.(Part-B).	4,72,766.00	30(Thirty) Days	9,500.00
11	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara / Jal Sapna under the command area of Goralbari Piped Water Supply Scheme (Zone-II) at Jalpaiguri Block under Jalpaiguri Division P.H.E. Dte.(Part-A).	4,72,766.00	30(Thirty) Days	9,500.00
12	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara / Jal Sapna under the command area of Kajaldigi Piped Water Supply Scheme at Maynaguri Block under Jalpaiguri Division P.H.E. Dte.(Part-B).	4,72,766.00	30(Thirty) Days	9,500.00
13	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara / Jal Sapna under the command area of Madabdanga Piped Water Supply Scheme at Maynaguri Block under Jalpaiguri Division P.H.E. Dte.(Part-B).	4,72,766.00	30(Thirty) Days	9,500.00
14	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara / Jal Sapna under the command area of Mohitnagar Piped Water Supply Scheme at Jalpaiguri Block under Jalpaiguri Division P.H.E. Dte.(Part-B).	4,72,766.00	30(Thirty) Days	9,500.00
	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara / Jal Sapna under the command area of Argimaria Kamalapokori			

15	Piped Water Supply Scheme at Jalpaiguri Block under Jalpaiguri Division P.H.E. Dte.(Part-A).	4,73,446.00	30(Thirty) Days	9,500.00
16	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara / Jal Sapna under the command area of Chrarbari Piped Water Supply Scheme at Maynaguri Block under Jalpaiguri Division P.H.E. Dte.(Part-A).	4,71,410.00	30(Thirty) Days	9,500.00
17	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara / Jal Sapna under the command area of Dwarikamari Piped Water Supply Scheme at Maynaguri Block under Jalpaiguri Division P.H.E. Dte.(Part-B).	4,84,377.00	30(Thirty) Days	9,700.00
18	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara / Jal Sapna under the command area of Boalmari Piped Water Supply Scheme at Jalpaiguri Block under Jalpaiguri Division P.H.E. Dte.(Part-B).	4,70,727.00	30(Thirty) Days	9,500.00
19	Construction of pump House (3.60m X 2.40m) size with sanitary & piumbing arrangement at 2nd tubewell site for Jogesh Chandra T.G. Water Supply Schemes under Jalpaiguri Division P.H.E. Dte.	4,65,382.00	30(Thirty) Days	9,400.00

6. Attachments

Sl No	File Name
1	NOTICE ANNEXURE NIT 03 RWS.pdf
2	WBF-2911..docx

Corrigendum: NIT NO:-03/RWS/OF 2020-2021.

Executive Engineer, Jalpaiguri Division
JALPAIGURI

1. General Information

Corrigendum Id	NIT NO:-03/RWS/OF 2020-2021.	Memo No	385/RWS	Memo Date	18-09-2020
Description	NIT NO:-03/RWS/OF 2020-2021.				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, JALPAIGURI DIVISION P.H.E. Dte.	Payable At	EXECUTIVE ENGINEER, JALPAIGURI DIVISION P.H.E. Dte.
-----------	----	----------	--------------	------------	---	------------	---

3. Critical Dates

Corrigendum Publish Date	21-09-2020 02:00 PM	Sale/Submission Start Date	
--------------------------	---------------------	----------------------------	--

Sale/Download End Date		Last Date of Application	28-09-2020 03:00 PM
Last Date of Permission	29-09-2020 03:00 PM	Last Date of Submission	05-10-2020 02:00 PM
Tech Bid Opening Date	05-10-2020 03:00 PM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	SL No:- (22). Emergency repairing of pipeline duly damaged by PWD & other ancillary works at Gomosta Para & near Star Cement Factory under Mohitnagar Water Supply Scheme under Jalpaiguri Division P.H. E.Dte.	3,08,730.00	6,200.00	20 (Twenty) Days.
1	SL No:- (23). Emergency repairing and restoration of pipeline damaged by Road work at different areas of Charerbari Water Supply Scheme under Jalpaiguri Division P.H. E.Dte.	2,32,481.00	4,700.00	15 (Fifteen) Days.
1	SL No:- (21). Emergency repairing of pump House incl. boundary wall at 2nd T/Well site of Pandapara Water Supply Scheme under Jalpaiguri Division P.H. E.Dte.	3,99,819.00	8,000.00	20 (Twenty) Days.
1	SL No:- (20). Repairing of pump house at 2nd site of Ramsai Water Supply Scheme under Jalpaiguri Division P.H. E.Dte.	1,53,764.00	3,100.00	20 (Twenty) Days.

6. Attachments

Sl No	File Name
1	CORRIGENDUM No-01. rws002.pdf

Corrigendum: Corrigendum No. 02

Executive Engineer, Jalpaiguri Division
JALPAIGURI

1. General Information

Corrigendum Id	Corrigendum No. 02	Memo No	396/RWS	Memo Date	23-09-2020
Description	NIT No. 03/RWS/ of 2020-21				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	24-09-2020 03:10 PM	Sale/Submission Start Date
--------------------------	---------------------	----------------------------

Sale/Download End Date		Last Date of Application	01-10-2020 03:00 PM
Last Date of Permission	05-10-2020 03:00 PM	Last Date of Submission	08-10-2020 02:00 PM
Tech Bid Opening Date	08-10-2020 03:00 PM	Fin Bid Opening Date	08-10-2020 03:00 PM

4. Pre-bid Meeting Details

Date	Venue	Address

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	Date Corrigendum 02			

6. Attachments

Sl No	File Name
2	Corrigendum02.pdf