



# Public Health Engineering Department

## Government of West Bengal

### Tender: 08/VSD OF 2021-22 BY AE/VSD/PHED

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BANKURA		Inviting Authority		Assistant Engineer,Bishnupur Sub-Division		
Tender Reference	08/VSD OF 2021-22 BY AE/VSD/PHED	Estimate Put to Tender		Memo No	17/VSD	Memo Date	03-02-2022
e Tender Id		Description	08/VSD OF 2021-22 BY AE/VSD/PHED				
Estimated Work Value		-					

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Bankura Division, PHE Dte.	Payable At	Bankura
-----------	----	----------	--------------	------------	--	------------	---------

#### 3. Critical Dates

Tender Publish Date	03-02-2022 02:05 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	18-02-2022 01:00 PM
Last Date of Application	16-02-2022 01:00 PM	Last Date of Permission	16-02-2022 03:00 PM
Last Date of Submission	18-02-2022 01:00 PM	Tech Bid Opening Date	18-02-2022 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Additional work by laying of new HDPE pipe line of uncover area in connection with Jal Jeevan Mission and Jal Swapana from Nayer Culvert to Gur hati Mansa Tala via Pathar Pukur within Radhanagar water supply scheme ( Zone - II ) under Bishnupur Sub-Division of Bankura Division P.H.E. Dte.	455394.00	30 (thirty) days	9108.00
	Additional work by laying of new HDPE pipe line of uncover area in connection with Jal Jeevan Mission and Jal Swapana beside of			

2	Joykrishnapur to Ajoydha PWD road and Joykrishnapur Colony Mete Para within Radhanagar water supply scheme ( Zone - II ) under Bishnupur Sub-Division of Bankura Division P.H.E. Dte.	459875.00	30 (thirty) days	9198.00
3	Additional work by laying of new HDPE pipe line of uncover area in connection with Jal Jeevan Mission and Jal Swapana beside of Joykrishnapur village and Joykrishnapur Brick Bhata within Radhanagar water supply scheme ( Zone - II ) under Bishnupur Sub-Division of Bankura Division P.H.E. Dte.	460059.00	30 (thirty) days	9202.00
4	Additional work by laying of new HDPE pipe line of uncover area in connection with Jal Jeevan Mission and Jal Swapana beside of Joykrishnapur village and Joykrishnapur Colony Para within Radhanagar water supply scheme ( Zone - II ) under Bishnupur Sub-Division of Bankura Division P.H.E. Dte.	459933.00	30 (thirty) days	9200.00
5	Shifting of UPVC pipe line due to widening of Kotulpur Indas PWD road under Rejuvenation of Indas water supply scheme under Bishnupur Sub-Division of Bankura Division, PHE Dte.	459332.00	30 (thirty) days	9187.00
6	Shifting of UPVC pipe line due to widening of Kotulpur Indas PWD road under Kushmuri Zone -B (Indas BRGF) water supply scheme under Bishnupur Sub-Division of Bankura Division, PHE Dte.(Part A)	452382.00	30 (thirty) days	9050.00
7	Through repairing of Inlet pipe line of 350 cum. capacity Over Head Reservoir with staging height 20 mtr. and allied works of Radhanagar Water Supply Scheme of Zone- II within Bishnupur Sub- Division under Bankura Division PHE Dte.	127146.00	30 (thirty) days	2545.00
8	Shifting of water pipeline for the work of Bishnupur-Sonamukhi-Rangamati road from 0.00 kmp to 6.000 kmp, of widening and strengthening work from 6.00 kmp to 6.80 km, strengthening work and from 6.80 km to 8.00 kmp, reconstruction work by Bankura Highway Division, at Radhanagar water supply scheme (Zone-II) under Bishnupur Sub-Division of Bankura Division P.H.E. Dte.	473088.00	30 (thirty) days	9462.00
9	Shifting of water pipeline for the work of Bishnupur-Sonamukhi-Rangamati road from 0.00 kmp to 6.000 kmp, of widening and strengthening work from 6.00 kmp to 6.80 km, strengthening work and from 6.80 km to 8.00 kmp, reconstruction work by Bankura Highway Division, at Radhanagar water supply scheme (Zone-II) under Bishnupur Sub-Division of Bankura Division P.H.E. Dte.	279017.00	30 (thirty) days	5585.00
10	Repairing of Horizontal River Bed Tubewell at Bhatra in Darakeswar river including G I delivery main connecting to C.W.R with supply and erecting of guard pilling including cost of clamp,bracket,'U' bolt etc all complete under Radhanagar water supply scheme (Zone-I) under Bishnupur Sub-Division under Bankura Division P.H.E. Dte.	241365.00	30 (thirty) days	4830.00

11	<p>Retrofitting works for creation of 'FHTC (Functional House Hold Tap Connection)' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Betanal (Zone-B) W/S Scheme (BRGF phase-I project) for 02 nos. mouzas (Mamudpur - 124 &amp; Bagalpur - 128) of left out householed 76 nos. within Indas Block under Bishnupur Sub - Division of Bankura Division, PHE Dte. Block - Indas, Name of OHR - Dighalgram, No. of Mouza :- 2 nos. i.e. Mamudpur - 124 &amp; Bagalpur - 128, Total House Hold - 76 (left ou</p>	434160.00	30 (thirty) days	8685.00
----	---	-----------	------------------	---------

#### 6. Attachments

Sl No	File Name
1	2911 (new 28 pages).pdf
2	Upload Notice & List of Work.pdf
3	Schedule 1 to 11.pdf