



Public Health Engineering Department

Government of West Bengal

Tender: NIT 13/DSD of 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA MEDINIPUR		Inviting Authority		Assistant Engineer, Digha Sub Division		
Tender Id	NIT 13/DSD of 2020-2021			Memo No	487/DSD	Memo Date	08-02-2021
Description	Repairing, Painting & Renovation of "DHEW BUNGALOW", Trial run for Panchrol W/S Scheme, O & M of Chirulia & its adjoining mouzas W/S Scheme within Egra - II Block under Digha Sub-Division.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	08-02-2021 05:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	23-02-2021 02:00 PM
Last Date of Application	19-02-2021 02:00 PM	Last Date of Permission	19-02-2021 03:00 PM
Last Date of Submission	23-02-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing & Painting of "DHEW BUNGALOW" under Digha Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur.	449606.00	20 Days	8993.00
2	Renovation of "DHEW BUNGALOW" under Digha Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur.	398234.00	20 Days	7965.00
3	Trial run for Operation and Maintenance distribution system and rising main pipe line (CI/DI/AC/UPVC) of Panchrol W/S Scheme & its adjoining mouzas water supply Scheme within Egra - I Block under Digha Sub Division of Tamluk Division, PHE Dte. Purba Medinipur. For the period of 15/01/21 to 14/04/2021	68204.00	89 Days	1365.00
	Operation & Maintenance of distribution system and rising main pipe line			

4	(DI/UPVC) through OHR of Chirulia & its adjoining mouzas W/S Scheme within Egra - II Block under Digha Sub-Division of Tamluk Division, P.H.E. Dte. Purba Medinipur. for 269 (Two hundred sixty nine) Days, Period from 15/02/2021 to 14/12/2021 = 10 (ten) months.	402481.00	269 Days	8050.00
---	--	-----------	----------	---------

6. Attachments

Sl No	File Name
1	Schedule Trial run Panchrol.pdf
2	Notice & Anexture.pdf
3	Schedule O & M Chirulia.pdf
4	WBF-2911.pdf
5	Schedule Repairing & Painting.pdf
6	Schedule Renovation.pdf

Corrigendum: NIT No. 13/DSD of 2020-2021

Assistant Engineer, Digha Sub Division
PURBA MEDINIPUR

1. General Information

Corrigendum Id	NIT No. 13/DSD of 2020-2021	Memo No	507/DSD	Memo Date	10-02-2021
Description	Repairing & Painting, Renovation of "DHEW BUNGALOW", Trial run for O & M work of Panchrol W/S Scheme and O & M work of Chirulia & its adjoining mouzas W/S Scheme within Egra - II Block under Digha				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	10-02-2021 07:55 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	24-02-2021 02:00 PM
Last Date of Permission	24-02-2021 03:00 PM	Last Date of Submission	01-03-2021 02:00 PM
Tech Bid Opening Date	01-03-2021 03:00 PM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
-------	-------------	----------------------	-----------------	-----------

1	Renovation of "DHEW BUNGALOW" under Digha Sub-Division of TamLuk Division, PHE Dte. Purba Medinipur.	398234.00	7965.00	20 Days
1	Repairing & Painting of "DHEW BUNGALOW" under Digha Sub-Division of TamLuk Division, PHE Dte. Purba Medinipur.	449606.00	8993.00	20 Days
1	Operation & Maintenance of distribution system and rising main pipe line (DI/UPVC) through OHR of Chirulia & its adjoining mouzas W/S Scheme within Egra - II Block under Digha Sub-Division of TamLuk Division, P.H.E. Dte. Purba Medinipur. for 269 (Two hundred sixty nine) Days, Period from 15/02/2021 to 14/12/2021 = 10 (ten) months.	402481.00	8050.00	269 Days
1	Trial run for Operation and Maintenance distribution system and rising main pipe line (CI/DI/AC/UPVC) of Panchrol W/S Scheme & its adjoining mouzas water supply Scheme within Egra - I Block under Digha Sub Division of TamLuk Division, PHE Dte. Purba Medinipur. For the period of 15/01/21 to 14/04/2021	68204.00	1365.00	89 Days

6. Attachments

Sl No	File Name
1	Corrigendum.pdf