



Public Health Engineering Department

Government of West Bengal

Tender: NIT No:- 22/AE/JSSD/of 2020-21

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI	Inviting Authority		Assistant Engineer Jalpaiguri Sadar Sub-Division			
Tender Id	NIT No:- 22/AE/JSSD/of 2020-21			Memo No	622/JSSD	Memo Date	22-02-2021
Description	Various type of Survey works of different PWSS under Jalpaiguri Division, P.H.E. Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Jalpaiguri Division, PHE Dte.	Payable At	Jalpaiguri
-----------	----	----------	--------------	------------	---	------------	------------

3. Critical Dates

Tender Publish Date	22-02-2021 06:25 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-03-2021 04:30 PM
Last Date of Application	02-03-2021 04:00 PM	Last Date of Permission	02-03-2021 05:30 PM
Last Date of Submission	03-03-2021 04:30 PM	Tech Bid Opening Date	03-03-2021 05:00 PM
Fin Bid Opening Date	03-03-2021 05:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Preparation of D.P.R. (consultancy work) in connection with Augmentation of ANGRAVASA PWSS(NAGRAKATA Block) under Jalpaiguri Division PHED	1,05,743.00	30 Day's	2650.00
2	Preparation of D.P.R. (consultancy work) in connection with Augmentation of Odlabari PWSS(MAL Block) under Jalpaiguri Division PHED	2,01,605.00	30 Day's	4100.00
3	Preparation of D.P.R. (consultancy work) in connection with Augmentation of Dakhin Chakmoulani PWSS(MAL Block) under Jalpaiguri Division PHED	1,60,624.00	30 Day's	3300.00
4	Preparation of D.P.R. (consultancy work) in connection with Augmentation of KRANTI ZONE -I & ZONE-II PWSS(MAL Block) under Jalpaiguri Division PHED.	4,21,256.00	30 Day's	8500.00

5	Preparation of D.P.R. (consultancy work) in connection with Augmentation of Matially PWSS(Matially Block) under Jalpaiguri Division PHED.	201266.00	30 Day's	4100.00
6	Preparation of D.P.R. (consultancy work) in connection with Augmentation of PURBA BATABARI PWSS(Matially Block) under Jalpaiguri Division PHED.	1,60,733.00	30 Day's	3300.00
7	Preparation of D.P.R. (consultancy work) in connection with Augmentation of Dakhin Chakmoulani PWSS(MAL Block) under Jalpaiguri Division PHED	2,64,527.00	30 Day's	5300.00

6. Attachments

Sl No	File Name
1	Schedule05.pdf
2	Schedule03.pdf
3	Schedule06.pdf
4	Schedule01.pdf
5	Schedule04.pdf
6	Schedule02.pdf
7	Schedule07.pdf
8	2911 NEW.pdf
9	NoticeJSSD22-20-21.pdf