



Public Health Engineering Department

Government of West Bengal

Tender: Notice inviting Tender No :- 03 of 2020-21

1. General Information

| | | | | | | | |
|----------------------|--|--------------------|---|---------|---------|-----------|-------------|
| Type | NIT | Category | | Mode | OFFLINE | Method | Open Tender |
| District | PURULIA | Inviting Authority | Executive Engineer, Purulia Mechanical Division | | | | |
| Tender Id | Notice inviting Tender No :- 03 of 2020-21 | | | Memo No | 428/PMD | Memo Date | 17-07-2020 |
| Description | execution of yield test, Filling of gaseous chlorine cylinder under R.N.P water supply, Supply of lime R.N.P water supply project, Chlorine tablet and granule at different w/s schemes under PMD PHE. | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|-----|----------|--|------------|--|------------|--|
| Exempted? | Yes | Fee Type | | Payable To | | Payable At | |
|-----------|-----|----------|--|------------|--|------------|--|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 27-07-2020 05:30 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 14-08-2020 02:00 PM |
| Last Date of Application | 12-08-2020 01:00 PM | Last Date of Permission | 12-08-2020 05:00 PM |
| Last Date of Submission | 14-08-2020 02:00 PM | Tech Bid Opening Date | 14-08-2020 02:30 PM |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-------------------|
| 1 | Dismantling & overhauling the old IM-II hand pump set and installing the same IM-II hand pump set after completing the yield test at different blocks in districts of Purulia under PMD,PHE Dte. | Rate quoted | 06 Months | 2% on quoted rate |
| 2 | Filling of gaseous chlorine cylinder for different OHR No. 5,6 and 7 of R N Pur water supply project with allied works under R.N.P water supply scheme under Purulia Mechanical Division PHE ;Dte | Rate quoted | 15 Days | 2% on quoted rate |
| 3 | Supply, and delivery of Lime at Lakshmanpur WTP site for water treatment purpose under Raghunathpur W/S Project, under Purulia Mechanical Division PHE ;Dte | Rate quoted | 07 Days | 2% on quoted rate |
| | Supply and delivery of Calcium hypochlorite Ca(ocl)2 chlorine tablet and | | | |

| | | | | |
|---|---|-------------|---------|----------------------|
| 4 | granule at Lagda, Beldih, Sindri Chasmore, Khudagara and Jhalda Augmentation water supply scheme under PMD, PHE Dte. | Rate quoted | 07 Days | 2% on quoted rate |
|---|---|-------------|---------|----------------------|

6. Attachments

| Sl No | File Name |
|-------|--|
| 1 | SL. NO. 04 OF NIT NO.03 OF 2020-21.pdf |
| 2 | 2911new.pdf |
| 3 | Notice inviting Tender No - 03 of 2020-21 (Page-1).pdf |
| 4 | Notice inviting Tender No - 03 of 2020-21 (Page-2).pdf |
| 5 | 2908 Offline Final.pdf |
| 6 | SL. NO. 01 OF NIT NO.03 OF 2020-21...pdf |
| 7 | SL. NO. 03 OF NIT NO.03 OF 2020-21.pdf |
| 8 | SL. NO. 02 OF NIT NO.03 OF 2020-21.pdf |