



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 02/AE/CMSD of 2019-20

1. General Information

| | | | | | | | |
|----------------------|-------------------------------|----------|--------------------|---|-----------|------------|--|
| Type | NIT | Category | | Mode | | Method | |
| District | PURBA BARDHAMAN | | Inviting Authority | Assistant Engineer - Central Mech. Sub-Division | | | |
| Tender Id | NIT No. 02/AE/CMSD of 2019-20 | | Memo No | 420/CMSD-I | Memo Date | 03-06-2019 | |
| Description | NIT No. 02/AE/CMSD of 2019-20 | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--|------------|-----------------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer, Central Mechanical Division P.H.E. Dte | Payable At | Purba Bardhaman |
|-----------|----|----------|--------------|------------|--|------------|-----------------|

3. Critical Dates

| | | | |
|-------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 06-06-2019 06:05 AM | Sale/Submission Start Date | |
| Sale/Download End Date | 21-06-2019 03:00 AM | Last Date of Application | 19-06-2019 02:00 AM |
| Last Date of Permission | 19-06-2019 04:00 AM | Last Date of Submission | 21-06-2019 03:00 AM |
| Tech Bid Opening Date | | Fin Bid Opening Date | 21-06-2019 03:30 AM |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------------------|
| 1 | Modification of pipe line from P H No. 3 to raising part of outdoor building incl. earth work, and washout line of different rooftop tanks at BMCH under CMD, PHE Dte. | 458461.00 | 21 days | 2% of Quoted Value |
| 2 | Supply and laying of PVC pipes from P H No. 1 to P H No. 3 (Nurse quarter Building) at Katwa S D HOSPITAL & Hospital under Central Mechanical Division, PHE Dte., Purba Bardhaman. | 325571.00 | 21 days | 2% of Quoted Value |
| 3 | Modification of Rising Main for Improvement of Water Supply Arrangement from Pump House No. -02 to Pump House No. -03 and Sweeper Quarter and Morque at Kalna S.D. Hospital campus under Central Mechanical Division P.H.E. Dte. | 245951.00 | 12 days | 2% of Quoted Value |

6. Attachments

| Sl No | File Name |
|-------|-----------|
|-------|-----------|

| | |
|---|--|
| 1 | NIT No. -02 _AE_CMSD of 2019-20.pdf |
| 2 | 2911-ii.pdf |
| 3 | Modification of Rising Main for improvemet _Kalna SD Hospital.pdf |
| 4 | Schedule_modification of Pipe line from P.H. No. _ BMCH.pdf |
| 5 | Schedule _Laying of PVC P.H. No. -1 to P.H. No. -3 Katwa SD Hospital.pdf |