



Public Health Engineering Department

Government of West Bengal

Tender: 2021_PHED_343414_1-8

1. General Information

Type	OTHER	Category	Works	Mode	ONLINE	Method	Open Tender
District	BANKURA	Inviting Authority		Superintending Engineer, Bankura Water Supply Circle			
Tender Id	2021_PHED_343414_1-8		Memo No	524 /SE / PIU - BANKURA	Memo Date	10-09-2021	
Description	RETROFITTING WORKS FOR CREATION OF FHTC						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	THE EXECUTIVE ENGINEER, BANKURA DIVISION, PHE DTE.	Payable At	BANKURA
-----------	----	----------	-----------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	13-09-2021 12:00 PM	Sale/Submission Start Date	13-09-2021 12:00 PM
Download Start Date	13-09-2021 12:00 PM	Sale/Download End Date	26-10-2021 05:00 PM
Last Date of Application	26-10-2021 05:00 PM	Last Date of Permission	
Last Date of Submission	26-10-2021 05:00 PM	Tech Bid Opening Date	28-10-2021 05:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	24-09-2021 02:00 PM	Venue	OFFICE OF THE SUPERINTENDING ENGINEER, PIU - BANKURA, WBDWSIP, PHE DTE.	Address	RABINDRA SARANI, NEAR JAIL MORE, PATPUR, TAMLIBANDH, BANKURA - 722101
------	---------------------	-------	---	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Retrofitting works for creation of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA for 6 nos. Mouzas (Chak Kulbana, Methyali, Nutangram, Pratapur, Sitarampur, Salgara) of BARIORA Water Supply Scheme (Left out mouzas of Barjora	Rs.13483963.95	60 Days	Rs.269680.00

	Block under B.R.G.F Phase – I) within Barjora Block under Bankura Sadar Sub – Division, PHE Dte. (Zone – IA). Block – Barjora, Name of OHR – BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F			
2	Retrofitting works for creation of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA for 6 nos. Mouzas (Tikargram, Kishoripur, Patharajuri, Gokulmathura, Joysighapur, Paharpur) of BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase – I) within Barjora Block under Bankura Sadar Sub – Division, PHE Dte. (Zone – IA). Block – Barjora, Name of OHR – LEFT OUT MOUZAS OF BARJORA BLOCK UNDER BRGF PHASE – I (ZONE – IA) No.	Rs.13472949.63	60 Days	Rs.269460.00
3	Retrofitting works for creation of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA for 13 nos. Mouzas (Basudevapur (Uttar), Mandarboni, Radhanagar, Payermohan, Shushunia, Sarali, Bishanpur, Harirampur, Birsinghapur, Sonargram, Madanhathi, Harasuria, Sahebdihi) of BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase – I) within Barjora Block under Bankura Sadar Sub – Division, PHE Dte. (Zone – III). Block – Barjora	Rs.16299368.18	60 Days	Rs.325988.00
4	Retrofitting works for creacion of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Misson (JJM) and JAL SWAPNA of Laxmanpur (Zone - L) under Chhatna Bloc k of Saltora- Chhatna W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Chhatna, Name of OHR - Lakshmanpur, No. of Mouza :- 17 nos, (Radhanagar, Banspura, Kelaibad, Bhimpur, Tishra, Saparda, Pathanbera, Danmari, Kadra, Nisehintapur, Laxmanpur, Shun	Rs.10073026.96	60 Days	Rs.201461.00
5	Retrofitting works for creacion of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Misson (JJM) and JAL SWAPNA of Laxmanpur (Zone - L) under Chhatna Bloc k of Saltora- Chhatna W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Chhatna, Name of OHR - Lakshmanpur, No. of Mouza :- 7 nos, (Gholgora, Teghori, Bagjuri, Dardali, Kendsaer, Bansura, Naoadihi) Total House Hold - 1960 nos.	Rs.10033371.61	60 Days	Rs.200668.00
6	Retrofitting works for creacion of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Misson (JJM) and JAL SWAPNA of KESHRA (Zone - I) under Chhana Block of Saltora- Chhatna W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Chhatna, Name of OHR - Keshra, No. of Mouza :- 18 nos, (Khirpai, Suribedia, Hanulia, Banagram, Bandardiha, Mansthol,	Rs.14598501.94	60 Days	Rs.291970.00

7	Shaldiha, Rampur, Lakshmishol, Khirshole, Chakta magara, Joytradihi, Pit Retrofitting works for creation of 'FHTC (Functional House Hold Tap Connection)' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of HARIALGORA (Zone - O) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- I & II, Name of OHR - Harialgara. No. of Mouza :- 06 nos, (Tantkanali, Salboni, Harialgora, Keshra, Jugsaha & Shitaldih), Total House Hold - 2035 nos.	Rs.10456903.24	60 Days	Rs.209139.00
8	Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection)' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Chuamosina Zone - A W/S Scheme (BRGF ph - I project) under Bishnupur Sub - Division of Bankura Division, PHE Dte. Block - Bishnupur, Name of OHR - Narikala, No. of Mouza :- 02 nos. i.e. Layak Bandh - 13 & Chua Masina - 17, Total House Hold - 2202	Rs.19241580.05	60 Days	Rs.384832.00

6. Attachments

Sl No	File Name
1	NIET - 01 NOTICE.pdf
2	ANNEXURE.pdf

Corrigendum: CORRIGENDUM -I

Superintending Engineer, Bankura Water Supply Circle
BANKURA

1. General Information

Corrigendum Id	CORRIGENDUM -I	Memo No	554/SE / PIU - BANKURA	Memo Date	15-09-2021
Description	Retrofitting works for FHTC				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	15-09-2021 12:00 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Corrigendum for date change			

6. Attachments

Sl No	File Name
1	Document 234.pdf

Corrigendum: CORRIGENDUM -III

Superintending Engineer, Bankura Water Supply Circle
BANKURA

1. General Information

Corrigendum Id	CORRIGENDUM -III	Memo No	603 / SE / PIU - BANKURA	Memo Date	05-10-2021
Description	RETROFITTING FOR FHTC WORKS				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	THE EXECUTIVE ENGINEER, BANKURA DIVISION, PHE DTE.	Payable At	BANKURA
-----------	----	----------	-----------	------------	--	------------	---------

3. Critical Dates

Corrigendum Publish Date	07-10-2021 05:00 PM	Sale/Submission Start Date	
Sale/Download End Date	01-11-2021 05:00 PM	Last Date of Application	
Last Date of Permission		Last Date of Submission	01-11-2021 05:00 PM
Tech Bid Opening Date	03-11-2021 05:00 PM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	24-09-2021 02:00 PM	Venue	OFFICE OF THE SUPERINTENDING ENGINEER, PIU - BANKURA,WBDWSIP,PHE DTE.	Address	RABINDRA SARANI, NEAR JAIL MORE, PATPUR, TAMLIBANDH, BANKURA - 722101
------	---------------------	-------	---	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	MENTIONED IN ANNEXURE			

6. Attachments

Sl No	File Name
2	CORRIGENDUMNIET-01.pdf

Corrigendum: CORRIGENDUM - II AND ADDENDUM

Superintending Engineer, Bankura Water Supply Circle
BANKURA

1. General Information

Corrigendum Id	CORRIGENDUM - II AND ADDENDUM	Memo No	581 / SE / PIU - BANKURA	Memo Date	29-09-2021
Description	RETROFITTING WORKS FOR CREATION OF FHTC				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	THE EXECUTIVE ENGINEER, BANKURA DIVISION, PHE DTE.	Payable At	BANKURA
-----------	----	----------	-----------	------------	--	------------	---------

3. Critical Dates

Corrigendum Publish Date	30-09-2021 03:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
3	MENTIONED IN ANNEXURE			

6. Attachments

Sl No	File Name
3	CORRIGENDUM - II AND ADDENDUM.pdf