



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO: 01 / HQ – II / AD / 2020-2021

1. General Information

Type	NIT	Category		Mode		Method	
District	KOLKATA	Inviting Authority		Assistant Engineer, Alipore Sub-Division HQ-II			
Tender Id	NIT NO: 01 / HQ – II / AD / 2020-2021			Memo No	279/ HQ - II/AD	Memo Date	14-09-2020
Description	Soil Investigation work for the proposed Construction of Panel Room along with Pump House and Over Head R.C.C. Reservoir (37 cum) at Eco-Park Gangasagar under Kakdwip Sub-Division Office						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	14-09-2020 03:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-09-2020 02:00 PM
Last Date of Application	25-09-2020 12:00 PM	Last Date of Permission	25-09-2020 01:00 PM
Last Date of Submission	30-09-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	30-09-2020 03:00 PM	Tech Bid Uploading Date	30-09-2020 03:00 PM
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Soil Investigation work for the proposed Construction of Panel Room along with Pump House and Over Head R.C.C. Reservoir (37 cum) at Eco-Park Gangasagar under Kakdwip Sub-Division Office under Alipore Division, PHE Dte.	184408.00	30 (thirty) days	3688.00

6. Attachments

Sl No	File Name
1	NIT_01_HQ-II_2020-21.pdf

Corrigendum: C O R R I G E N D U M NO. 01 of NIT NO: 01 / HQ – II / AD / 2020-2021

Assistant Engineer, Alipore Sub-Division HQ-II
KOLKATA

1. General Information

Corrigendum Id	C O R R I G E N D U M NO. 01 of NIT NO: 01 / HQ – II / AD / 2020-2021	Memo No	294/HQ-II / AD	Memo Date	24-09-2020
Description	Soil Investigation work for the proposed Construction of Panel Room along with Pump House and Over Head R.C.C. Reservoir (37 cum) at Eco-Park Gangasagar under Kakdwip Sub-Division Office				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Corrigendum Publish Date	24-09-2020 02:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	30-09-2020 04:00 PM
Last Date of Permission	01-10-2020 01:00 PM	Last Date of Submission	07-10-2020 02:00 PM
Tech Bid Opening Date	07-10-2020 03:00 PM	Fin Bid Opening Date	07-10-2020 03:00 PM

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Soil Investigation work for the proposed Construction of Panel Room along with Pump House and Over Head R.C.C. Reservoir (37 cum) at Eco-Park Gangasagar under Kakdwip Sub-Division Office under Alipore Division, PHE Dte.	NA	NA	NA

6. Attachments

Sl No	File Name
1	corrigendum no. 1_NIT_01_HQ-II_2020-21.pdf

Corrigendum: C O R R I G E N D U M NO. 01 NIT NO: 01 / HQ – II / AD / 2020-2021

Assistant Engineer, Alipore Sub-Division HQ-II
KOLKATA

1. General Information

Corrigendum Id	C O R R I G E N D U M NO. 01 NIT NO: 01 / HQ – II / AD / 2020-2021	Memo No	294/HQ-II / AD	Memo Date	24-09-2020
Description	Please find the attachment.				

Estimated Work Value	-
----------------------	---

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	24-09-2020 02:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	30-09-2020 04:00 PM
Last Date of Permission	01-10-2020 01:00 PM	Last Date of Submission	07-10-2020 02:00 PM
Tech Bid Opening Date	07-10-2020 03:00 PM	Fin Bid Opening Date	07-10-2020 03:00 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	due to some error occurred, the critical dates of said NIT need to be changed	NA	NA	NA

6. Attachments

Sl No	File Name
2	corrigendum no. 1_NIT_01_HQ-IL_2020-21.pdf