



Public Health Engineering Department

Government of West Bengal

Tender: NIT-19-CD-2019-2020 (2nd Call)

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	COOCH BEHAR		Inviting Authority	Executive Engineer, Coochbehar Division			
Tender Id	NIT-19-CD-2019-2020 (2nd Call)			Memo No	370/CD	Memo Date	17-06-2020
Description	NIT-19-CD-2019-2020 (2nd Call) Different types of works under Cooch Behar Division, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	17-06-2020 06:20 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-07-2020 02:00 PM
Last Date of Application	03-07-2020 02:00 PM	Last Date of Permission	03-07-2020 05:00 PM
Last Date of Submission	07-07-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	07-07-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Joining of pipe line due to construction of pucca drain at Ranirhat Bazaar and re-construction of Street Stand Post under Soulmari Piped Water Supply Scheme under Cooch Behar Division, PHE Dte.	Rs. 4, 22,015.00	60 Days	Rs. 8,500.00
2	Construction of Valve Chamber & other misc. work related to PUTIMARI Piped Water Supply Scheme under Cooch Behar Division, PHE Dte.	Rs. 4, 78,313.00	60 Days	Rs. 10,000.00
3	Land Development at HWS of KUCHLIBARI Zone-I Water Supply Scheme under enclave development programme.	Rs. 4, 73,895.00	60 Days	Rs. 9,500.00
4	Laying of delivery main along with reservoir connection construction of wash out drain pathway including other allied works under Kuchlibari Zone-I Water Supply Scheme under enclave development programme.	Rs. 4, 99,157.00	60 Days	Rs. 10,000.00
	Construction and fixing of Stand Post at different pin pointed site of			

5	Kharimala Khagrabari (CT) PWSS under Cooch Behar Division, PHE Dte.	Rs. 3, 23,614.00	45 Days	Rs. 6,500.00
6	Construction of Street Stand Post & Sluice Valve Chamber as [per departmental drawing & specification including fixing on pin pointed site of PUTIMARI Water Supply Scheme under Cooch Behar Division, PHE Dte	Rs. 4, 71,456.00	60 Days	Rs. 10,000.00
7	Construction of Valve Chamber & other misc. work related to PUTIMARI Piped Water Supply Scheme under Cooch Behar Division, PHE Dte.	Rs. 3, 77,174.00	45 Days	Rs. 8,000.00

6. Attachments

Sl No	File Name
1	Schedule Sl No-6 NIT-19-CD-2019-2020 (2nd call).pdf
2	Schedule Sl No-1 NIT-19-CD-2019-2020 (2nd call).pdf
3	NOTICE - NIT No. 19-CD-2019-2020 (2nd Call).pdf
4	Schedule Sl No-5 NIT-19-CD-2019-2020 (2nd call).pdf
5	Schedule Sl No-7 NIT-19-CD-2019-2020 (2nd call).pdf
6	Schedule Sl No-4 NIT-19-CD-2019-2020 (2nd call).pdf
7	WB-2911.pdf
8	Schedule Sl No-2 NIT-19-CD-2019-2020 (2nd call).pdf
9	Schedule Sl No-3 NIT-19-CD-2019-2020 (2nd call).pdf

Corrigendum: CORRIGENDUM-I

Executive Engineer, Coochbehar Division
COOCH BEHAR

1. General Information

Corrigendum Id	CORRIGENDUM-I	Memo No	391/CD	Memo Date	18-06-2020
Description	Due to some changes name of work Sl No-07				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	18-06-2020 06:55 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

--	--	--

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	(Sl No-07) Construction of street stand post and pipe line laying from Tapurhat to Ghatpar under Ghughumari Water Supply Scheme under Cooch Behar Division, PHE Dte. (be side SH-12A)	Rs. 3, 77,174.00	Rs. 8,000.00	45 Days

6. Attachments

Sl No	File Name
1	CORRIGENDUM-I NIT-19-CD-2019-2020 (2ND CALL).pdf