



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/03/ NleT/ HUG/20-21

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	HOOGHLY	Inviting Authority		Executive Engineer, Hooghly Division			
Tender Id	WBPHE/EE/03/ NleT/ HUG/20-21			Memo No	829	Memo Date	15-06-2020
Description	Construction of 1 no.500 CUM capacity R.C.C. Elevated Reservoir cum LDS						
Estimated Work Value	3,38,18,138.00						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EXECUTIVE ENGINEER, HOOGHLY DIVISION	Payable At	CHNSURAH
-----------	----	----------	-----------	------------	---	------------	----------

3. Critical Dates

Tender Publish Date	15-06-2020 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	11-07-2020 03:00 AM
Last Date of Application	16-06-2020 05:00 AM	Last Date of Permission	
Last Date of Submission	11-07-2020 03:00 AM	Tech Bid Opening Date	13-07-2020 03:00 AM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 1 no.500 CUM capacity R.C.C. Elevated Reservoir with 20 m staging height Over R.C.C Bored Pile Foundation/Raft Foundation as per Departmental Type Drawing Design and Specification including pipeline connection and cost of pipes, specials alongwith Laying Distribution System & Construction of 5.4 M X3.65 M Switch Room with Additional Plinth Height, Sanitary and Water Supply Arrangements including Soil Investigation Works for construction of OHR at Head Work Site for Rejuvenation	33818138	9 MONTHS	676363

6. Attachments

--

Sl No	File Name
1	CONDITIONSANDSCOPEOFWORK.pdf
2	GENERALANDTECHNICALSPECIFICATION.pdf
3	NIET030F202021.pdf
4	BOQGHOSHUR.xls
5	WBF2911OCTOBER2019.pdf
6	SPECIALTERMSOHRDLS.pdf
7	SOQGHOSHUR.pdf

Corrigendum: CORRIGENDUM NOTICE NO.-1

Executive Engineer, Hooghly Division
HOOGHLY

1. General Information

Corrigendum Id	CORRIGENDUM NOTICE NO.-1	Memo No	930/Hug	Memo Date	10-07-2020
Description	Construction of 1 no.500 CUM capacity R.C.C. Elevated Reservoir with 20 m staging height Over R.C.C Bored Pile Foundation/Raft Foundation as per Departmental Type Drawing Design and Specification inc				
Estimated Work Value	3,38,18,138.00				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	10-07-2020 06:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	18-07-2020 03:00 PM
Tech Bid Opening Date	20-07-2020 03:00 PM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 1 no.500 CUM capacity R.C.C. Elevated Reservoir with 20 m staging height Over R.C.C Bored Pile Foundation/Raft Foundation as per Departmental Type Drawing Design and Specification including pipeline connection and cost of pipes, specials alongwith Laying Distribution System & Construction of 5.4 M X3.65 M Switch Room with Additional Plinth Height, Sanitary and Water Supply Arrangements including Soil	33818138.00	676363.00	9 months

Investigation Works for construction of OHR at Head Work Site for
Rejuvenation of Ghoshpur Piped W/S Scheme under Arambagh Sub-Division
of Hooghly Division, P.H.E. Dte., Dist. Hooghly.

6. Attachments

Sl No	File Name
1	CORRIGENDUM_03.PDF