



Public Health Engineering Department

Government of West Bengal

Tender: WBPHEd/EE/TD/NleT_16/2021-2022

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	PURBA MEDINIPUR	Inviting Authority	Executive Engineer, TamLuk Division				
Tender Id	WBPHEd/EE/TD/NleT_16/2021-2022			Memo No	1098/TD	Memo Date	18-11-2021
Description	WBPHEd/EE/TD/NleT_16/2021-2022						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-11-2021 06:55 PM	Sale/Submission Start Date	
Download Start Date	18-11-2021 06:55 PM	Sale/Download End Date	08-12-2021 12:00 PM
Last Date of Application	08-12-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	08-12-2021 12:00 PM	Tech Bid Opening Date	10-12-2021 12:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	22-11-2021 03:00 PM	Venue	Office of the Executive Engineer, TamLuk Division, P.H.Engg. Dte.P.H.E. Complex 1st floor, Parbatipur, TamLuk, Purba Medinipur 721636	Address	Office of the Executive Engineer, TamLuk Division, P.H.Engg. Dte.P.H.E. Complex 1st floor, Parbatipur
------	---------------------	-------	---	---------	---

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Re-Laying of uPVC Pipe line under Purba Bakulda Water Supply Scheme due to Rehabilitation and Up-gradation of road with Shoulders from Gosaiber to Dharinda and different Nodal Point under TamLuk Sub- Division of TamLuk	7,80,365.00	20 Days	15,607.00

	Division, PHE Dte. (Phase-IV)			
2	Laying distribution system of Chirulia-Chatla & its adjoining moujas Water Supply Scheme within Egra-I Dev. Block under Digha sub-division of Tamluk Division, P.H.E. Dte. Dist. Purba Medinipur.	29,37,777.00	30 Days	58,756.00
3	Re-Laying of different dia HDPE Pipe line in paace of damage portion uPVC Pipe line due to PWD road widening under Surface Water Based Water Supply Scheme at Zone-IX-A at different Nodal Point under Tamluk Sub-Division of Tamluk Division, PHE Dte.	19,73,064.00	20 Days	39,461.00
4	Laying (Left-out) HDPE pipe line to accommodate FHTC under JJM in Bheribaranga PWSS within Ramnagar-II Block (to support phase- I FHTC) under Digha Sub-Division of Tamluk Division, PHE Dte.	10,35,038.00	20 Days	20,701.00

6. Attachments

Sl No	File Name
1	NleT.pdf