



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIT No. 09 / B.Ar.D. of 2021-2022

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, Barasat Arsenic Division		
Tender Id	NIT No. 09 / B.Ar.D. of 2021-2022			Memo No	1559/ B.Ar.D	Memo Date	15-09-2021
Description	Road Restoration due to laying of various dia UPVC/HDPE Pipe distribution line at different schemes						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Barasat Arsenic Division, PHE Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	--	------------	---------

#### 3. Critical Dates

Tender Publish Date	15-09-2021 04:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-09-2021 02:00 PM
Last Date of Application	22-09-2021 02:00 PM	Last Date of Permission	22-09-2021 03:00 PM
Last Date of Submission	24-09-2021 02:00 PM	Tech Bid Opening Date	24-09-2021 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Road Restoration due to laying of various dia UPVC/HDPE Pipe distribution line at Jasaikathi (Z-I) W/S Scheme under Baduria block under Barasat Arsenic Division, PHE Dte.	Rs. 1,71,167/-	21 days	Rs. 3423/-
2	Road Restoration due to laying of various dia UPVC/HDPE Pipe distribution line at Krishnapara W/S Scheme under Hasnabad block under Barasat Arsenic Division, PHE Dte.	Rs. 56,137/-	21 days	Rs. 1123/-
3	Road Restoration due to laying of various dia UPVC/HDPE Pipe of distribution line at Chowlpur W/S Scheme under Barasat-II block under Barasat Arsenic Division, PHE Dte.	Rs. 59,751/-	21 days	Rs. 1195/-

4	Protection work for UPVC distribution pipe line along the edge of pond side at Kirttipur under Bagband Saiberia W/S Scheme of Barasat-II block under Barasat Arsenic Division, PHE Dte. [Length - 27.00 M (approx)]	Rs. 2,19,692/-	21 days	Rs. 4394/-
5	Road restoration due to laying of various dia UPVC/HDPE Pipe distribution line at Bhardubi para of Jeliakhali Paschim Khanda W/S Scheme under Sandeshkhali -II block under Barasat Arsenic Division, PHE Dte.	Rs. 1,80,283/-	21 days	Rs. 3606/-
6	Withdrawing and Laying of UPVC Pipe Line in damaged portion of distribution network at Chaumuha and Mahisgadi Water Supply Scheme under Barasat - II block under Barasat Arsenic Division, PHE Dte.	Rs. 4,84,927/-	21 days	Rs. 9699/-
7	Repairing and renovation of 03 (three) nos. Pump House and 01 (one) no I.E.P room, and allied works at the site of Bagband Saiberia W/S Scheme at Barasat - II block, North 24 Pgs. district under Barasat Arsenic Division, PHE Dte.	Rs. 4,24,580/-	21 days	Rs. 8492/-

#### 6. Attachments

Sl No	File Name
1	Notice - 09.pdf
2	Schedule - 02.pdf
3	Schedule - 04.pdf
4	Schedule - 07.pdf
5	Schedule - 03.pdf
6	Schedule - 01.pdf
7	Schedule - 06.pdf
8	WBF 2911.pdf
9	Schedule - 05.pdf