



Public Health Engineering Department

Government of West Bengal

Tender: NleT No. 21 of 2020-21/EE/PD/PHE/Dte.

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	PURULIA	Inviting Authority		Executive Engineer, Purulia Division			
Tender Id	NleT No. 21 of 2020-21/EE/PD/PHE/Dte.			Memo No	1148/PD	Memo Date	08-10-2020
Description	NleT						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	NEFT/RTGS	Payable To	EE/PD/PHE/Dte.	Payable At	Purulia
-----------	-----	----------	-----------	------------	----------------	------------	---------

3. Critical Dates

Tender Publish Date	08-10-2020 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	09-11-2020 06:00 PM
Last Date of Application	09-11-2020 06:00 PM	Last Date of Permission	
Last Date of Submission	09-11-2020 06:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Boundary wall with other allied works at OHR site, Zone-I of Panradda W/S Scheme under Purulia Division, PHE Dte.	1588786	45 Days	31776
2	Construction of Boundary wall with other allied works at OHR site, Zone-II of Panradda W/S Scheme under Purulia Division, PHE Dte.	1438731	45 Days	28775
3	Construction of Boundary wall with other allied works at OHR site, Zone-III of Panradda W/S Scheme under Purulia Division, PHE Dte.	1335912	45 Days	26718
4	Construction of Boundary wall with other allied works at OHR site, Zone-IV of Panradda W/S Scheme under Purulia Division, PHE Dte.	1586929	45 Days	31739
5	Construction of Boundary wall with other allied works at OHR site, Zone-V of Panradda W/S Scheme under Purulia Division, PHE Dte.	1748882	45 Days	34978

6	Construction of Boundary wall with other allied works at OHR site, Zone-VI of Panradda W/S Scheme under Purulia Division, PHE Dte.	1159758	45 Days	23195
7	Construction of Boundary wall with other allied works at OHR site, Zone-VII of Panradda W/S Scheme under Purulia Division, PHE Dte.	1669578	45 Days	33392
8	Additional work for mending good damage of PCC Road from excavated part of Raybandh W/S Scheme (Zone-II) within Raghunathpur Sub-Division under Purulia Division, PHE Dte.	1210280	45 Days	24206
9	Balance work for laying of Clear Water Rising main of different dia pipe (class-K9) against the scheme of Raybandh W/S Scheme of Raghunathpur Sub-Divn under Purulia Division, P.H.E. Dte.	1241000	45 Days	24820
10	Construction of Boundary wall with other allied works at Zone-III OHR site, Mouza- Khedadi,J.L No-44, Plot no-1523,1524 Block-Arsha of Arsha & Its Adjoining Mouza W/S Scheme under Purulia Division, PHE Dte.	1301202	45 Days	26024
11	Construction of Boundary wall with other allied works at Zone-I OHR site, Mouza-Fosko, JL no-52,RS plot no-55, Block-Arsha of Arsha & Its Adjoining Mouza W/S Scheme under Purulia Division, PHE Dte.	1460669	45 Days	29213
12	Construction of Boundary wall with other allied works at River site Pump house Campus Mouza-Rangamati,JL No-51, RS plot no-71,75 Block-Arsha of Arsha & Its Adjoining Mouza W/S Scheme under Purulia Division, PHE Dte.	1511323	45 Days	30226
13	Construction of Boundary wall, RCC Pillar, gate, Barbed wire,and other allied work at Roybandh WTP Site under Raibandh W/S Scheme under Raghunathpur Sub-Division, P.H.E. Dte. (Total length of Boundary Wall 105.00 mtr.)	687964	45 Days	13759
14	Construction of Boundary wall, RCC Pillar, gate, Barbed wire,and other allied work at OHR Site (Zone-II)under Raibandh W/S Scheme under Raghunathpur Sub-Division, P.H.E. Dte. (Total length of Boundary Wall 218 mtr.)	1415929	45 Days	28319
15	Construction of Boundary wall, RCC Pillar, gate, Barbed wire at Bhaldubi OHR Campus (Zone -I) under Raibandh W/S Scheme under Raghunathpur Sub-Division, P.H.E. Dte. (Total length of Boundary Wall 115.00 mtr.)	1171695	45 Days	23434

6. Attachments

Sl No	File Name
1	Scope_of_wor3k.pdf
2	Scope_of_wor7k.pdf
3	Scope_of_wor8k.pdf
4	Scope_of_wor15k.pdf
5	eNIT.pdf
6	2911.pdf

7	Scope_of_wor14k.pdf
8	Scope_of_wor9k.pdf
9	Scope_of_wor2k.pdf
10	Scope_of_wor1k.pdf
11	Scope_of_wor13k.pdf
12	Scope_of_wor5k.pdf
13	Scope_of_wor10k.pdf
14	Scope_of_wor12k.pdf
15	Scope_of_wor4k.pdf
16	Scope_of_wor11k.pdf
17	Scope_of_wor6k.pdf