



Public Health Engineering Department

Government of West Bengal

Tender: NIT-01-COB-SD-2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	COOCH BEHAR		Inviting Authority	Executive Engineer, Coochbehar Division			
Tender Id	NIT-01-COB-SD-2020-2021		Memo No	70/SD	Memo Date	09-07-2020	
Description	NIT-01-COB-SD-2020-2021 different types of works under Cooch Behar Sadar Sub-Division, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	09-07-2020 06:35 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	23-07-2020 02:00 PM
Last Date of Application	20-07-2020 02:00 PM	Last Date of Permission	20-07-2020 05:00 PM
Last Date of Submission	23-07-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	23-07-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Rising main connection and other allied works for replacement tubewell at Gosannmari W/S Scheme, P.H.E. Dte.	₹ 1,22,256.00	10 Days	₹ 2,500.00
2	Construction of Valve Chamber repairing of Rising main at 2nd site, Earth filling, UPVC pipeline, laying of Guriahati W/S Scheme in connection with Cooch Behar- Dinhata Road widening programme by PWD, Cooch Behar.	₹ 2,03,350.00	10 Days	₹ 4,100.00
3	Extra work in connection with construction of Cooch Behar (M)Sub Division Office, P.H.E. Dte.	₹ 1,91,390.00	15 Days	₹ 3,900.00
4	Sinking of 40 mm dia X 90 mm deep Tube Well at different School under Cooch Behar District, P.H.E. Dte.	₹ 2,31,588.00	10 Days	₹ 4,700.00
5	Shifting of Pipeline along with Street Stand Post with guard wall for platform and other allied works for Satbhandari Piped W/S Scheme under	₹ 2,64,316.00	10 Days	₹ 5,300.00

	Cooch Behar Sadar Sub Division, P.H.E. Dte.			
6	Colour Washing, Painting work and petty repair of Boundary wall(Head works Site & 2nd T.W Site) pump Houses(2 nos.) and Over Head Reservoir of Alokjhari Piped Water Sypply Scheme under Cooch Behar Division, P.H.E. Dte.	₹ 2,45,696.00	10 Days	₹ 5,000.00
7	Providing and laying reinforced cement concrete pipe NP3 as design in single Row for laying of water pipeline under road at Cooch Behar Govt. Medical College, Cooch Behar.	₹ 1,47,060.00	07 Days	₹ 3,000.00
8	Roof Treatment by pre-fabricated plastomeric water proofing membrane & other misc work at Ghughumari W/S Scheme under SH-12 A	₹ 2,91,929.00	10 Days	₹ 5,900.00

6. Attachments

Sl No	File Name
1	Schedule SI-04 NIT-01-COB-SD-2020-2021_0001_0001_0001_0001.pdf
2	Schedule SI-08 NIT-01-COB-SD-2020-2021_0001_0001_0001_0001_0001_0001_0001.pdf
3	Schedule SI-06 NIT-01-COB-SD-2020-2021_0001_0001_0001_0001_0001_0001.pdf
4	Schedule SI-01 NIT-01-COB-SD-2020-2021_0001.pdf
5	West Bengal Form No. 2911 NEW.pdf
6	Schedule SI-02 NIT-01-COB-SD-2020-2021_0001_0001.pdf
7	Schedule SI-05 NIT-01-COB-SD-2020-2021_0001_0001_0001_0001_0001.pdf
8	Notice NIT-01-COB-SD-2020-2021_0001.pdf
9	Schedule SI-03 NIT-01-COB-SD-2020-2021_0001_0001_0001.pdf
10	Schedule SI-07 NIT-01-COB-SD-2020-2021_0001_0001_0001_0001_0001_0001.pdf

Corrigendum: CORRIGENDUM-II

Executive Engineer, Coochbehar Division
COOCH BEHAR

1. General Information

Corrigendum Id	CORRIGENDUM-II	Memo No	81/SD	Memo Date	27-07-2020
Description	Due to some unavoidable circumstances arises by COVID-19 the N.I.T. No- 01/COB/SD/2020-21 invited vide this office Memo No- 70/SD Dated, 09.07.2020 is here by partially changed as follows.				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	27-07-2020 06:45 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	04-08-2020 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	04-08-2020 03:00 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	-			

6. Attachments

Sl No	File Name
1	CORRIGENDUM-II NIT-01-COB-SD-2020-2021.pdf

Corrigendum: Corrigendum-I

Executive Engineer, Coochbehar Division
COOCH BEHAR

1. General Information

Corrigendum Id	Corrigendum-I	Memo No	80/SD	Memo Date	21-07-2020
Description	Due to some unavoidable circumstances arises by COVID-19 the N.I.T. No- 01/COB/SD/2020-21 invited vide this office Memo No- 70/SD Dated, 09.07.2020 is here by partially changed as follows.				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	21-07-2020 04:55 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	30-07-2020 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	30-07-2020 03:00 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	Due to some unavoidable circumstances arises by COVID-19 the N.I.T. No-01/COB/SD/2020-21 invited vide this office Memo No- 70/SD Dated, 09.07.2020 is here by partially changed as follows.			

6. Attachments

Sl No	File Name
2	CORRIGENDUM NIT-01-COB-SD-2020-2021.pdf