Tender: NOTICE INVITING TENDER NO. 01 / KSD OF 2025-2026 BY AE, KSD, P.H.E. DTE.

1. General Information

| Туре | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender | |
|------------------------|--|------------------------------|-------|--------------------|---------|--|-------------|--|
| District | BANKURA | BANKURA | | Inviting Authority | | Assistant Engineer, Khatra Sub- Division | | |
| Tender Reference | NOTICE INVITING TENDER NO. 01 / KSD OF 2025-2026 BY AE, KSD, P.H.E. DTE. | Estimate Put to Tender | 0.00 | Memo No | 299/KSD | Memo Date | 26-05-2025 | |
| e Tender Id | | Description | | | | | | |
| Estimated Work Value - | | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

3. Critical Dates

| Tender Publish Date | 26-05-2025 02:00 PM | Sale/Submission Start Date | |
|--------------------------|---------------------|----------------------------|---------------------|
| Download Start Date | | Sale/Download End Date | 05-06-2025 03:30 PM |
| Last Date of Application | 03-06-2025 02:00 PM | Last Date of Permission | 03-06-2025 04:00 PM |
| Last Date of Submission | 05-06-2025 03:30 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 05-06-2025 04:00 PM | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| | Repairing house connection tap at Ramchandrapur village of Lakshmisagar | | | |
| 1 | Water Supply Scheme under Khatra Sub-Division of Bankura Division, P.H.E. | 96405.00 | 7 (Seven) Days | 2410.00 |
| | Dte. | | | |
| | Special repairing of pipeline and house connection tap at Gopalpur village | | | |
| | (damaged during strengthening-widening of Dhabani-Pirorgari more road | | | |
| 2 | by WBSRDA) with allied works of Baragari (Zone-IIA) under Khatra- | 96777.00 | 7 (Seven) Days | 2420.00 |
| | Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura | | | |

| | Division, P.H.E. Dte. | | | |
|----|--|----------|----------------|---------|
| 3 | Repairing of pipeline and house connection tap at Nagri village with allied works of Kadra (Zone- G) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 96501.00 | 7 (Seven) Days | 2420.00 |
| 4 | Surging of ground tubewells of Dubrajpur (Zone- B) under Simlapal Water Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division, P.H.E. Dte. (Tubewell No. 5 & 6) | 66412.00 | 7 (Seven) Days | 1660.00 |
| 5 | Surging of ground tubewells of Kuldiha Zone under Sarenga Water Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division, P.H.E. Dte. (Tubewell No. 7 & 8) | 66412.00 | 7 (Seven) Days | 1660.00 |
| 6 | Repairing of pipeline and house connection tap at Khayerbani Uparpara with allied works of Arkama (Zone- H) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 96749.00 | 7 (Seven) Days | 2420.00 |
| 7 | Laying of pipeline at Dahala Duley Para of Hetiasol (Zone-IIB) under Khatra-Hirbandh-Ranibandh Water Supply Scheme (BRGF PhI) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 94066.00 | 7 (Seven) Days | 2360.00 |
| 8 | Repairing of collecting line from river bed to CWR with all other allied works for Dhanara Water Supply Scheme under Khatra Sub Division of Bankura Division, P.H.E. Dte. | 96107.00 | 7 (Seven) Days | 2410.00 |
| 9 | Repairing of collecting line from river bed to CWR with all other allied works for Chiltore Water Supply Scheme under Khatra Sub Division of Bankura Division, P.H.E. Dte. | 95366.00 | 7 (Seven) Days | 2390.00 |
| 10 | Repairing of house connection tap at Shyamadihi village with allied works of Khejuria (Zone- N) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 96978.00 | 7 (Seven) Days | 2430.00 |
| 11 | MS pipeline work from CWR to near by distribution pipeline of Zone-D (Lachiapur) of Khatra-Hirbandh-Ranibandh Water Supply Scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 96362.00 | 7 (Seven) Days | 2410.00 |
| 12 | Repairing of pipeline and house connection tap at Jhatpukhuria village with allied works of Tilabani (Zone- B) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 97005.00 | 7 (Seven) Days | 2430.00 |

6. Attachments

| Sl No | File Name |
|-------|--|
| 1 | Tender Notice with Annexure_NIT-01.pdf |
| 2 | Schedule- 01.pdf |
| 3 | Schedule- 03.pdf |
| 4 | Schedule- 09.pdf |
| 5 | WBF_2911_28 Pages.pdf |

| 6 | Schedule- 11.pdf |
|----|------------------|
| 7 | Schedule- 04.pdf |
| 8 | Schedule- 08.pdf |
| 9 | Schedule- 10.pdf |
| 10 | Schedule- 12.pdf |
| 11 | Schedule- 07.pdf |
| 12 | Schedule- 06.pdf |
| 13 | Schedule- 02.pdf |
| 14 | Schedule- 05.pdf |