



# Public Health Engineering Department

## Government of West Bengal

Tender: 03/ KSD of 2019-20.

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Executive Engineer, Nadia Division			
Tender Id	03/ KSD of 2019-20.			Memo No	260 / KSD	Memo Date	11-07-2019
Description	Installation of street stand posts... ,Installation of street stand posts with .....,Installation of street stand posts ....Repair and Restoration of newly ,.....under Krishnagar Sub-Division PHED						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Kalyani Nadia	Payable At	Executive Engineer,Nadia Division,P.H.E.Dte
-----------	----	----------	--------------	------------	---------------	------------	---

### 3. Critical Dates

Tender Publish Date	12-07-2019 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-07-2019 02:00 PM
Last Date of Application	17-07-2019 02:00 PM	Last Date of Permission	19-07-2019 03:00 PM
Last Date of Submission	24-07-2019 02:00 PM	Tech Bid Opening Date	24-07-2019 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Installation of street stand posts with soak well and allied works at various identified vulnerable areas for preparedness for prevention of Dengue within Chapra II GP area under Chapra Bangalji W/S Scheme under Krishnagar Sub-Division PHED	Rs. 233744.00	30 days.	Rs. 4675.00
2	Installation of street stand posts with soak well and allied works at various identified vulnerable areas for preparedness for prevention of Dengue within Bagberia GP area under Maidanpur W/S Scheme under Krishnagar Sub-Division PHED	Rs. 97564.00	30 days.	Rs.1952.00
	Installation of street stand posts with soak well and allied works at			

3	various identified vulnerable areas for preparedness for prevention of Dengue within Hatisala I GP area under Bara Andulia Z - II W/S Scheme under Krishnagar Sub-Division PHED	Rs. 415018.00	30 days.	Rs.8300.00
4	Repair and Restoration of newly laid UPVC pipe line damaged due to construction of PMGSY Road by Nadia Zilla Parishad from Natungram to Zidha and construction of Stand Post at BARAANDULIA ZONE-I WATER SUPPLY SCHEME, at Chapra Block under Krishnagar Sub Division, PHE. Dte	Rs. 443896.00	30 days.	Rs. 8878.00
5	Water Supply arrangement to schools through Street Stand Posts including soak well under the Command area of Northern Sector Part-III surface based W/S scheme under Krishnagar Sub-Division under Nadia Division, PHE Dte. (10 Locations)	Rs.218950.00	30 days.	Rs. 4,379.00
6	Laying of UPVC pipeline to restore damage portion of distribution system under Bankar Dhopadi W/S Scheme under Krishnagar Sub-Division PHED.	Rs.53045.00	30 days.	Rs. 1061.00
7	Extension of pipe line and installation of street stand posts and allied works at various location in connection with making additional infrastructure for providing drinking water in rural area under Dafarpota Zone- II W/S Scheme under Krishnagar Sub- Division PHED.	Rs.147450.00	30 days.	Rs. 2949.00
8	Utility Shifting of water pipeline in connection to the work under National High way Division-I PWD (Roads) Dte from Bablari Bus stand to Madhaipur with link to Ramchandrapur (0.0 KM to 1.9 KM) under Bablari Dewanganj W/S Scheme under Krishnagar Sub-Division PHED.	Rs. 312250.00	30 days.	Rs.6245.00
9	Re-engagement of Computer Operator for the office of the Assistant Engineer, Krishnagar Sub-Division, P.H.E. Dte. for the Period 01.08.2019 to 31.07.2020 (Twelve months).	Rs. 2,65,316.00	One Year	Rs. 5307.00
10	Laying of distribution pipe line for water supply arrangement at Belpukur Police Out Post under Surface based W/S Scheme(Northern sector part-III) under Krishnagar Sub-Division PHED	Rs. 46748.00	30 days.	Rs. 935.00

## 6. Attachments

Sl No	File Name
1	wbf new 2911.pdf
2	SL.4.pdf
3	SL.7.pdf
4	SL.10.pdf
5	SL.5.pdf
6	NIT 03.pdf
7	SL.2.pdf
8	SL.08.pdf

9	SL.1.pdf
10	SL.6.pdf
11	SL.3.pdf
12	SL.09.pdf