



Public Health Engineering Department

Government of West Bengal

Tender: NIT-19-CD-2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	COOCH BEHAR		Inviting Authority	Executive Engineer, Coochbehar Division			
Tender Id	NIT-19-CD-2019-2020		Memo No	2175/CD	Memo Date	12-03-2020	
Description	NIT-19-CD-2019-2020 Different types of works under Cooch Behar Division, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	12-03-2020 03:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	26-03-2020 02:00 PM
Last Date of Application	23-03-2020 02:00 PM	Last Date of Permission	23-03-2020 05:00 PM
Last Date of Submission	26-03-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	26-03-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Joining of pipe line due to construction of pucca drain at Ranirhat Bazar and re-construction of Street Stand Post under Soulmari Piped Water Supply Scheme under Cooch Behar Division, PHE Dte.	Rs. 4, 22,015.00	60 Days	Rs. 8,500.00
2	Construction of Valve Chamber & other misc. work related to PUTIMARI Piped Water Supply Scheme under Cooch Behar Division, PHE Dte.	Rs. 4, 78,313.00	60 Days	Rs. 9,500.00
3	Land Development at HWS of KUCHLIBARI Zone-I Water Supply Scheme under enclave development programme.	Rs. 4, 73,895.00	60 Days	Rs. 9,500.00
4	Laying of delivery main along with reservoir connection construction of wash out drain pathway including other allied works under Kuchlibari Zone-I Water Supply Scheme under enclave development programme.	Rs. 4, 99,157.00	60 Days	Rs. 10,000.00

6. Attachments

Sl No	File Name
1	WB-2911.pdf
2	NOTICE - NIT No. 19-CD-2019-2020.pdf
3	Schedule SI-01-NIT-19-CD-2019-2020.pdf
4	Schedule SI-04-NIT-19-CD-2019-2020.pdf
5	Schedule SI-02-NIT-19-CD-2019-2020.pdf
6	Schedule SI-03-NIT-19-CD-2019-2020.pdf

Corrigendum: Corrigendum-I

Executive Engineer, Coochbehar Division
COOCH BEHAR

1. General Information

Corrigendum Id	Corrigendum-I	Memo No	2274/CD	Memo Date	23-03-2020
Description	Due to some unavoidable circumstances against the N.I.T. No- 19/CD/2019-20 invited vide this office Memo No- 2175/CD Dated, 12.03.2020 & N.I.Q. No-05/CD/2019-2020 (2nd Call) invited vide this office M				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Corrigendum Publish Date	23-03-2020 03:10 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission	03-04-2020 05:00 PM	Last Date of Submission	06-04-2020 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	06-04-2020 03:00 PM

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	-			

6. Attachments

Sl No	File Name
1	CORRIGENDUM NIT-19-CD-2019-2020 & NIQ-05-CD-2019-2020 (2nd Call).pdf