



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. 13 /BSD of 2019- 20 by A.E./BSD

1. General Information

Type	NIT	Category	Works	Mode	Method		
District	BANKURA		Inviting Authority		Assistant Engineer, Bankura Sadar Sub- Division		
Tender Reference	N.I.T. No. 13 /BSD of 2019- 20 by A.E./BSD	Estimate Put to Tender		Memo No	83 / BSD dated 14/02/2020	Memo Date	14-02-2020
e Tender Id		Description	N.I.T. No. 13 /BSD of 2019- 20 by A.E./BSD				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Executive Engineer, Bankura Division, P.H.E. Dte.	Payable At	Bankura
-----------	----	----------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	25-02-2020 03:45 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	11-03-2020 04:30 PM
Last Date of Application	05-03-2020 05:00 PM	Last Date of Permission	06-03-2020 03:00 PM
Last Date of Submission	11-03-2020 04:30 PM	Tech Bid Opening Date	11-03-2020 05:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of UPVC pipe line at Mutukboni Grame of Saltora Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, P.H.E. Dte.	472105.00	60 Day's	9442.00
2	Laying of UPVC pipe line at Bauri Para & Dom Para of Mutukboni Grame under Saltora Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, P.H.E. Dte.	442202.00	60 Day's	8844.00
3	Laying of UPVC pipe line Mutukboni main road to jorthol & M.S.K. School of Saltora Water Supply Scheme under Bankura Sadar Sub-Division, of	440610.00	60 Day's	8812.00

	Bankura Division, P.H.E. Dte.			
4	UPVC pipe line for distribution system & installation of stand post including const. of platform and drain with all allied works for BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK UNDER BRGF PHASE- I) & its adjoining mouzas W/S Scheme within Barjora Block under Bankura Sadar Sub- Division of Bankura Division PHE Dte. (Zone- IV) (Name of village- Saharjora, Muktatore, Saluka, Morajuri Bishthama)	498269.00	60 Day's	9965.00
5	Laying of UPVC pipe at Asurabad, Gairabad, Bidurdihi and Bankati village under Dhaban GP Chattna Block under Saltora-Chhatna W/S Scheme under BQA(HQ) of Bankura Division P.H.E. Dte. (BRGF Fund)	499879.00	60 Day's	9998.00
6	Construction of S.S.P including laying of UPVC pipe at Gogra High School to Lechara Adibasi Gram of Saltora Block-Chhatna W/S Scheme under BQA(HQ) of Bankura Division P.H.E. Dte. (BRGF Fund)	499547.00	60 Day's	9991.00
7	Laying of UPVC pipeline from Sunukpahari to PURAMOULI including const.of stand post platform and drain With all allied works under Bankura I, II & Barjora W/S Scheme (BRGF Ph -I Project) of Bankura Sadar Sub-Division under Bankura Division, P.H.E.Dte.	367848.00	60 Day's	7357.00
8	Laying UPVC Pipe line from Jhantipahari Forest Beat Office to SALUNI including const. of stand post platform and drain With all allied works for JHANTIPAHARI W/S Scheme (Zone - II) in Bankura Sadar Sub-Division under Bankura Division, P.H.E.Dte.	406117.00	60 Day's	8122.00
9	Extension of laying distribution system of UPVC pipe line at Sarada pally Both no-62 of Barjora G.P Under BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK UBNDER BRGF PHASE-I) & its adjoining mouzas W/S Scheme within Barjora Block under Bankura Sadar Sub-Division of Bankura Division , PHE Dte.	275072.00	60 Day's	5501.00
10	Replacement of UPVC pipe line for distribution system from Beliatore more to Beliatore Sasan with new pipe including Supplying, Laying, Fitting, Fixing and Jointing, construction of street stand post etc. for construction of drain by PWD Department under Beliatore W/S Scheme under Bankura Division PHE Dte. (Emergency / Special Repairing Fund)	262001.00	60 Day's	5240.00
11	Installation of stand post including const. of platform and drain With Pipe Line & all allied works for Sreenagar Pally (East Lane 1) & Pathra hari Mandir to NHO Nikhil Nandi of Anchuri G.P. & Hurardhara village Andharthol G.P. of Bankura - I Block under Bankura I, II & Barjora W/S Scheme (BRGF Ph -I Project) under Bankura Sadar Sub-Division of Bankura Division, P.H.E.Dte.	498673.00	60 Day's	9973.00
	Restroration of laying distribution system of UPVC pipe line at Pratup pur due to damage of pipe line constructed drain by GhutgoriaPanchyat Under			

12	BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK under (BRGF PHASE-I) & its adjoining mouzas W/S Scheme within Barjora Block under Bankura Sadar Sub-Division of Bankura Division , PHE Dte. (Zone - IA)	274922.00	60 Day's	5498.00
13	Laying & fitting fixing of MS pipe line for for interconnection of D.I. rising main and distribution pipe line other allied work for drain crossing near Barjora police station under BARJORA W/S Scheme (Left out mouzas OF Barjora Block under BRGF phase-I) for Zone-IA, IB, III & IV under Bankura Sadar Sub Division ,Bankura Division P.H.E.Dte.	335598.00	20 Day's	6712.00
14	Laying & fitting fixing of MS pipe line at Bharab pur more Cannel Crossing under BARJORA W/S Scheme (Left out mouzas OF Barjora Block under BRGF phase-I) for Zone- IA, IB, III & IV under Bankura Sadar Sub Division, Bankura Division P.H.E.Dte.	189394.00	20 Day's	3788.00
15	Laying & fitting fixing of MS pipe line at Pratap pur & Chuinpara Cannel Crossing under Under BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK UNDER BRGF PHASE-I)& its adjoining mouzas W/S Scheme within Barjora Block under Bankura Sadar Sub-Division of Bankura Division , PHE Dte. (Zone - IA)	378788.00	20 Day's	7576.00
16	By- pass arrangement of distribution system & Rising main and other allied interconnection work Under BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK UNDER BRGF PHASE-I)& its adjoining mouzas W/S Scheme within Barjora Block under Bankura Sadar Sub-Division of Bankura Division , PHE Dte. (Zone- III)	232103.00	20 Day's	4642.00
17	Supply laying & fitting fixing of MS pipe line at Natun gram Cannel Crossing under Under BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK UNDER BRGF PHASE-I)& its adjoining mouzas W/S Scheme within Barjora Block under Bankura Sadar Sub-Division of Bankura Division , PHE Dte. (Zone - IA)	235811.00	20 Day's	4716.00
18	By- pass arrangement of distribution system & Rising main and other allied interconnection work Under BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK UNDER BRGF PHASE-I)& its adjoining mouzas W/S Scheme within Barjora Block under Bankura Sadar Sub-Division of Bankura Division , PHE Dte. (Zone-IA)	279260.00	20 Day's	5585.00
19	Laying distribution system of UPVC pipe line at Gutgoria main road to near Goutam Gosh house (namo para) & kadasole uttar para Under BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK UNDER BRGF PHASE-I) & its adjoining mouzas W/S Scheme within Barjora Block under Bankura Sadar Sub-Division of Bankura Division , PHE Dte.	269000.00	60 Day's	5380.00
	Laying & fitting fixing of MS pipe interconnection of D.I. rising main and other allied work for bridge , culvert & drain Road crossing (near Barjora traffic road ,Honda show room ,Hataasuria kalimondir , Dejuri main road			

20	,Spinning mill) from Barjora more to Zone-III OHR at Hatasuria and HatAsuria more to Zone-iv OHR at Sahorjora) under BARJORA W/S Scheme (Left out mouzas OF Barjora Block under BRGF phase-I for Zone-IA, IB, III & IV under Bankura Sadar Sub Division, Bankura Divis	340723.00	20 Day's	6814.00
21	Interconnection from main line at Saltora to Paharpur village distribution main of Saltora -Chhatna W/S Scheme under BQA (HQ) of Bankura Division P.H.E. Dte.	481090.00	60 Day's	9622.00
22	Construction of S.S.P at different places of Saldiha G.P. , Chhatna Block under Saltora -Chhatna W/S Scheme under BQA (HQ) of Bankura Division P.H.E. Dte. (BRGF Fund)	427077.00	60 Day's	8542.00
23	Construction of S.S.P including laying of UPVC pipe at Khorvita to Khorvita Nimna Buniyadi Vidyalaya, Jorthal to Jorthol High School & Jorhira Main Road to Kuladabar of Saltora-Chhatna W/S Scheme under BQA(HQ) of Bankura Division P.H.E. Dte.	494323.00	60 Day's	9886.00
24	Laying distribution system of UPVC pipe line with allied works near Baba Bharabraj sathan, Napit para Kamer gorla , Satghoria Durgamondir , Sarasoti mela Majer para , Khosa purba para ,Maji para , Bagtipara mansha mondri & Bauri para at Ragunath nagar village under Onda W/S Scheme under Bankura Sadar Sub-Division of Bankura Division , PHE Dte. (Emergency work)	482927.00	60 Day's	9659.00
25	Renovation of laying distribution system of UPVC pipe line with allied works at Roy para to Mondal para & Lalbazar Kaborthan to Canalparh under Beliatore W/S Scheme under Bankura Sadar Sub-Division of Bankura Division , PHE Dte.	498628.00	60 Day's	9973.00
26	Installation of stand post including const. of platform and drain With Pipe Line & all allied works for Palastala Banabitan Junbedia G.P. of Bankura - I Block under Bankura I, II & Barjora W/S Scheme (BRGF Ph -I Project) under Bankura Sadar Sub-Division of Bankura Division, P.H.E.Dte. (PART - A)	493214.00	60 Day's	9864.00
27	Installation of stand post including const. of platform and drain With Pipe Line & all allied works for Palastala Banabitan Junbedia G.P. of Bankura - I Block under Bankura I, II & Barjora W/S Scheme (BRGF Ph -I Project) under Bankura Sadar Sub-Division of Bankura Division, P.H.E.Dte. (PART - B)	493576.00	60 Day's	9872.00

6. Attachments

Sl No	File Name
1	Schedule.pdf
2	WBF_2911_28_Pages.pdf
3	NOTICE.pdf
4	Annexure.pdf

Corrigendum: CORRIGENDUM- I

Assistant Engineer, Bankura Sadar Sub- Division
BANKURA

1. General Information

Corrigendum Id	CORRIGENDUM- I	Memo No	107/ BSD dated 28/02/2020	Memo Date	28-02-2020
Description	CORRIGENDUM- I				
Estimated Work Value	-				

2. Critical Dates

Corrigendum Publish Date	28-02-2020 07:15 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

3. Attach Corrigendum Documents

Sl No	File Name
1	Corrigendum- I for NIT- 13 of 2019-20.pdf
1	Schedule- 08 of NIT- 13 of 2019-20.pdf