



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 03/BHT SD OF 2025-2026, (Sl.No.01 to 09)

1. General Information

| | | | | | | | |
|----------------------|--|------------------------|--|---------|---|-----------|------------|
| Type | NIT | Category | | Mode | OFFLINE | Method | |
| District | NORTH 24 PARGANAS | | Inviting Authority | | Assistant Engineer, Basirhat Sub-Division | | |
| Tender Reference | NIT No. 03/BHT SD OF 2025-2026, (Sl.No.01 to 09) | Estimate Put to Tender | 52954.13 | Memo No | 627/BHT SD | Memo Date | 25-04-2025 |
| | e Tender Id | Description | NIT No. 03/BHT SD OF 2025-2026 (Sl.No.02) | | | | |
| Estimated Work Value | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--|------------|--|------------|--|
| Exempted? | No | Fee Type | | Payable To | | Payable At | |
|-----------|----|----------|--|------------|--|------------|--|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 25-04-2025 06:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 19-05-2025 03:00 PM |
| Last Date of Application | 02-05-2025 03:00 PM | Last Date of Permission | |
| Last Date of Submission | 19-05-2025 03:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------------------|
| 1 | Special Repair of Pipe line under Basirhat Augmentation Water Supply Scheme Zone-IV under Basirhat Sub-Division, P.H.E. Dte. | 52954.13 | 20 Days | 2 % of Estimated cost |
| 2 | Protection of pipeline by Eucalyptusbullah Piling near the house of Mustak Mondal at Pantapara village of Nalabara Z-I Water Supply Scheme under Basirhat Sub-Division P.H.E. Dte. | 96844.23 | 15 Days | 2 % of Estimated cost |
| 3 | Emergency repairing of IEP at Haroa Water Supply Scheme under Barasat Division, P.H.E.Dte | 42003.80 | 15 Days | 2 % of Estimated cost |
| 4 | Emergency Upliftment of floor level of existing Pump House I of Dakshin Debipur Water Supply Scheme under Basirhat Sub Division under Barasat | 26863.11 | 20 Days | 2 % of |

| | | | | |
|---|---|----------|---------|-----------------------|
| | Division, P.H.E.Dte. | | | Estimated cost |
| 5 | Construction of valve chamber damaged due to construction of proposed OHR at Sadiknagar Zone - I water supply scheme under Basirhat Sub-Division under Barasat Division PHE Dte. | 53943.25 | 15 Days | 2 % of Estimated cost |
| 6 | Eucalyptus Bullah Piling for Emergency protection Work of Rising Main near Pump House - II and Distribution pipe line (between Node No. JA 42 & JA 29) of Nalkora Water Supply Scheme within Basirhat Sub Division, P.H.E. Dte. under Barasat Division P.H.E. Dte. | 90547.66 | 15 Days | 2 % of Estimated cost |
| 7 | Relaying of damaged pipe line due to construction of high drain in Ghorarash road by Gram Panchayet at zafarpur pwss under Basirhat Sub-Division, under Barasat Division, PHE Dte. Relaying of damaged pipe line due to construction of high drain in Ghorarash road by Gram Panchayet at zafarpur pwss under Basirhat Sub-Division, under Barasat Division, PHE Dte. | 84078.78 | 15 Days | 2 % of Estimated cost |
| 8 | Emergency repairing of IEP at Srinagar Water Supply Scheme under Basirhat Sub-Division, under Barasat Division, PHE Dte. | 45893.83 | 15 Days | 2 % of Estimated cost |

6. Attachments

| Sl No | File Name |
|-------|--------------|
| 1 | SOQ_02.pdf |
| 2 | SOQ_04.pdf |
| 3 | SOQ_03.pdf |
| 4 | SOQ_09.pdf |
| 5 | SOQ_06.pdf |
| 6 | SOQ_08.pdf |
| 7 | Notice.pdf |
| 8 | SOQ_07.pdf |
| 9 | SOQ_05.pdf |
| 10 | 2911_NEW.pdf |