



Public Health Engineering Department

Government of West Bengal

Tender: NIET-07/2021-21

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Superintending Engineer, Eastern Circle		
Tender Id	NIET-07/2021-21			Memo No	881/EC	Memo Date	20-05-2021
Description	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M under BARASAT Division, PHE Dte						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EXECUTIVE ENGINEER BARASAT DIVISION PHEDTE	Payable At	KOLKATA
-----------	----	----------	-----------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	20-05-2021 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	10-07-2021 12:00 PM
Last Date of Application	10-07-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	10-07-2021 12:00 PM	Tech Bid Opening Date	13-07-2021 12:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 8 Nos.Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M, Block-Habra-II,Panchayet-Banspole,Village-Bhatchhala(P), Kazla, under Barasat Division, PHE Dte. SL-1	1,16,70,866.34	90 DAYS	2%
2	Construction of 8 Nos.Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M, Block-Habra-II,Panchayet-Banspole,Village-Kazla,Putia, under Barasat Division, PHE Dte. SL-2	1,19,28,378.36	90 DAYS	2%

3	Construction of 7 Nos.Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M, Block-Habra-II,Panchayet-Beraberi,Village-Baliadanga, Basatpur,Chandigachha, Magurkhali, Mandalpara, Natni under Barasat Division, PHE Dte.SI-3	1,02,86,328.59	90 DAYS	2%
4	Construction of 7 Nos.Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M, Block-Habra-II,Panchayet-Beraberi,Village-Suria under Barasat Division, PHE Dte. SI-4	1,02,10,130.96	90 DAYS	2%
5	Construction of 6 Nos.Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M, Block-Habra-II,Panchayet-Bhurkunda,Village-Chapra, Daulatpur,Kamardanga, Mena, Pumlia under Barasat Division, PHE Dte. SI-5	87,95,559.86	90 DAYS	2%
6	Construction of 5 Nos.Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M, Block-Habra-II,Panchayet-Dighramalikberia,Village-Kadpur, Randhangachha, Solemanpur under Barasat Division, PHE Dte. SI-6	72,88,660.21	90 DAYS	2%

6. Attachments

Sl No	File Name
1	BOQ_630970.xls
2	BOQ_630968.xls
3	BOQ_630972.xls
4	Tendernotice_1.pdf
5	BOQ_630974.xls
6	BOQ_630969.xls
7	Tendernotice_2.pdf
8	Tendernotice_3.pdf
9	BOQ_630971.xls