



# Public Health Engineering Department

## Government of West Bengal

### Tender: NOTICE INVITING TENDER NO. 02 of EE/SMD of 2021-2022

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, South 24 Parganas Mechanical Division		
Tender Id	NOTICE INVITING TENDER NO. 02 of EE/SMD of 2021-2022		Memo No	631/SMD	Memo Date	12-05-2021	
Description	NOTICE INVITING TENDER NO. 02 of EE/SMD of 2021-2022						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, SMD PHE Dte	Payable At	Kolkata
-----------	----	----------	--------------	------------	------------------------------------	------------	---------

#### 3. Critical Dates

Tender Publish Date	12-05-2021 06:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	04-06-2021 03:00 AM
Last Date of Application	28-05-2021 02:00 AM	Last Date of Permission	28-05-2021 03:00 AM
Last Date of Submission	04-06-2021 03:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	04-06-2021 04:00 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply and Delivery of empty Chlorine Toner for Secondary Chlorination arrangement at Boosting Station I (Begampur) under Arsenic Affected Area Surface Based Water Supply project under South 24-Pgs Mechanical Division, PHE Dte.		30 Days	2 %
2	Supply and Delivery of empty Chlorine Toner for Secondary Chlorination arrangement at Boosting Station II (Rana Paschim Ramnagar) under Arsenic Affected Area Surface Based Water Supply project under South 24-Pgs Mechanical Division, PHE Dte.		30 Days	2 %
	Supply and Delivery of Chlorine Dosing pump motor set for Secondary Chlorination arrangement at OHR 41 under Arsenic Affected Area Surface			

3	Based Water Supply project under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
4	Supply and Delivery of Chlorine Dosing pump motor set for Secondary Chlirination arrangement at OHR 43 under Arsenic Affected Area Surface Based Water Supply project under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
5	Supply and Delivery of Chlorine Dosing pump motor set for Secondary Chlirination arrangement at Boosting Station I and Boosting Station II under Arsenic Affected Area Surface Based Water Supply project under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
6	Supply and Delivery of Spares for Secondary Chlirination arrangement at Boosting Station I (Begampur) under Arsenic Affected Area Surface Based Water Supply project under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
7	Supply and Delivery of Fast moving Spares for Secondary Chlirination arrangement at OHR 46 (Mollarchawk Iswaripur) under Arsenic Affected Area Surface Based Water Supply project under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
8	Supply and Delivery of Fast moving Spares for Secondary Chlirination arrangement at OHR 48 (Urel Chandpur) under Arsenic Affected Area Surface Based Water Supply project under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
9	Supply, delivery and Installation of automatically controlled diaphragm type chlorinator dosing pump at OHR No 5 water supply scheme under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
10	Supply, delivery and Installation of automatically controlled diaphragm type chlorinator dosing pump at P.H. No.2 of Mollapukur water supply scheme under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
11	Supply and Delivery of Chlorine Dosing pump motor set for Secondary Chlirination arrangement at OHR 26 under Arsenic Affected Area Surface Based Water Supply project under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
12	Supply, delivery & Installation of automatically controlled diaphragm type chlorinator dosing pump at P.H. No.2 of Lakhipur water supply scheme under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
13	Supply, installation and commissioning of 20 KVA voltage stabilizer at P.H. No.2 of Kachukhali water supply scheme under South 24-Pgs Mechanical Division, PHE Dte.	30 Days	2 %
14	Supply, installation and commissioning of 20 KVA voltage stabilizer at P.H. No.1 of Sadhupur water supply scheme under South 24-Pgs Mechanical	30 Days	2 %

	Division, PHE Dte.			
15	Supply and Delivery of Chlorine Dosing pump motor set for Secondary Chlirination arrangement at OHR 49 under Arsenic Affected Area Surface Based Water Supply project under South 24-Pgs Mechanical Division, PHE Dte.		30 Days	2 %

#### 6. Attachments

Sl No	File Name
1	WBF_2911_ii_.pdf
2	WBF2908.pdf
3	T-02.pdf

## Corrigendum: 1st Corrigendum

Executive Engineer, South 24 Parganas Mechanical Division  
SOUTH 24 PARGANAS

#### 1. General Information

Corrigendum Id	1st Corrigendum	Memo No	670/SMD	Memo Date	01-06-2021
Description	CORRIGENDUM				
Estimated Work Value	-				

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

#### 3. Critical Dates

Corrigendum Publish Date	01-06-2021 04:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	16-06-2021 03:00 AM
Tech Bid Opening Date		Fin Bid Opening Date	16-06-2021 04:00 AM

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	CORRIGENDUM - 01			

#### 6. Attachments

Sl No	File Name
1	1st Corrigendum_02.pdf

