



Public Health Engineering Department

Government of West Bengal

Tender: 25/EE/SWSD of 2020-21 (Sl. No. 01 to 13)

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	DARJEELING	Inviting Authority		Executive Engineer, Siliguri W/S Division			
Tender Id	25/EE/SWSD of 2020-21 (Sl. No. 01 to 13)			Memo No	1543/SWSD	Memo Date	23-02-2021
Description	Different works for Siliguri W/S Division and Siliguri Sub Division, P.H.E. Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	23-02-2021 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-03-2021 02:00 AM
Last Date of Application	25-02-2021 04:30 PM	Last Date of Permission	
Last Date of Submission	03-03-2021 02:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Thorough repair and overhauling of the Iron Elimination Plant (double unit) installed at Zone-I of Gojoldoba Mega Tourism W/S Scheme under Siliguri W/S Division, P.H.E. Dte.	263602.00	20 days	5300.00
2	Thorough repair and overhauling of the Iron Elimination Plant (double unit) installed at Zone-II of Gojoldoba Mega Tourism W/S Scheme under Siliguri W/S Division, P.H.E. Dte.	263602.00	20 days	5300.00
3	Drinking water supply arrangement to COVID vaccination centre with jungle cutting and cleaning of the premises at Naxalbari Rural Hospital under Siliguri Sub Division, P.H.E. Dte.	62882.00	15 days	1300.00
4	Extension of pipeline at (Ward No. 39) Zone-VIII-A of Siliguri Municipal W/S Scheme under Siliugur W/S Division, P.H.E. Dte.	30509.00	15 days	650.00

5	Extension of pipeline at (Ward No. 36) Zone-VIII-B of Siliguri Municipal W/S Scheme under Siliguri W/S Division, P.H.E. Dte.	264482.00	15 days	5300.00
6	Construction of Part Boundary Wall that was damaged due to rain and land slide at front of Jhankar Pumping Station under Siliguri W/S Division, P.H.E. Dte.	467342.00	25 days	9400.00
7	Construction of drain, approach road and other ancillary work at H/W site of Zone-VIIB at Suryasen college campus under Siliguri W/S Division, P.H.E. Dte.	155159.00	15 days	3200.00
8	Repair of the plain cement concrete road at the surrounding area (PART-A) of the Bhalamanshi OHR damaged at the time of laying distribution pipe line under Bhalamanshi and adjoining mouzas piped water supply scheme and allied works at Phansidewa block under Siliguri Sub Division, P.H.E. Dte.	395137.00	25 days	8000.00
9	Laying of pipeline in the portion where old line is damaged at Balai Das Chatterjee road Zone-IV under Siliguri W/S Division, P.H.E. Dte.	273130.00	15 days	5500.00
10	Laying of new pipeline at Baghajyotin Colony (Ward No. 02) and Cooliepara (Ward No. 01) of Siliguri Municipal W/S Scheme under Siliguri W/S Division, P.H.E. Dte. in the Dist. of Darjeeling.	449023.00	20 days	9000.00
11	Repairing of office room at Siliguri Water Supply Division, P.H.E. Dte., A.M.Bose Road, Babupara, Siliguri.	51679.00	15 days	1050.00
12	Additional work for construction of boundary wall at the new tube well site (Ward No. 44) of Siliguri W/S Scheme under Siliguri W/S Division, P.H.E. Dte.	180202.00	10 days	3650.00
13	Repair of wooden walkway of Intake Well and jungles cutting/disposal of sludge from the campus road and allied work at Fulbari Water Treatment Plant under Siliguri W/S Division, P.H.E. Dte.	169561.00	20 days	3400.00

6. Attachments

Sl No	File Name
1	NIT.pdf
2	Schedule-12.pdf
3	Schedule-8.pdf
4	Schedule-2.pdf
5	Schedule-13.pdf
6	WBF2911.pdf
7	Schedule-11.pdf
8	Schedule-10.pdf
9	Schedule-9.pdf

10	Schedule-4.pdf
11	Schedule-3.pdf
12	Schedule-5.pdf
13	Schedule-6.pdf
14	Schedule-7.pdf
15	Schedule-1.pdf