



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No.– 21 / NTKMD of 2019-20

1. General Information

Type	NIT	Category		Mode		Method	
District	NORTH 24 PARGANAS		Inviting Authority	Executive Engineer, NTK Mechanical Division			
Tender Id	N.I.T. No.– 21 / NTKMD of 2019-20			Memo No	157 / NTKMD	Memo Date	17-01-2020
Description	Different electro-mechanical works under NTKMD, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	12-02-2020 03:40 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-02-2020 03:00 PM
Last Date of Application	17-02-2020 04:00 PM	Last Date of Permission	
Last Date of Submission	24-02-2020 03:00 PM	Tech Bid Opening Date	24-02-2020 03:30 PM
Fin Bid Opening Date	24-02-2020 03:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Additional work of lighting arrangement at Canal road of Utility Building, AA-ID under NTK Project.	Rate quoted	21 days	2% of the quoted value
2	Supply & replacement of NRV for Pump no.-1 at ISLS-V, AA-I under NTK Project.	Rate quoted	21 days	2% of the quoted value
3	Repairing & overhauling of 7.5HP submersible pumping machinery at TW, AA-IIIG under NTK Project.	Rate quoted	15 days	2% of the quoted value
4	Filling of chlorine gas of 900 Kg capacity in each toner including carrying with testing of toner for WTP under NTK Project.	Rate quoted	15 days	2% of the quoted value
5	Modification of tube well and delivery pipe line at TW, AA-IIIG under NTK Project.	Rate quoted	15 days	2% of the quoted value

6	Supply, fitting fixing of cable tray cover of Drainage Pumping Station at AA-III G under NTK Project.	Rate quoted	15 days	2% of the quoted value
7	Refilling of Liquid chlorine gas cylinders of 100 kg. each capacity from authorized filling station for different OHR sites under NTK Project.	Rate quoted	15 days	2% of the quoted value
8	Withdrawing & lowering of submersible pumping machinery at OHR 12 & 14 under NTK Project.	Rate quoted	15 days	2% of the quoted value
9	Dehydration, filtration & overhauling of transformer at PS-I, AA-II and replacement of outdoor lighting fixture at STP, AA-IID under NTK Project.	Rate quoted	30 days	2% of the quoted value
10	Overhauling of 190KW sewage pump motor set & 37 KW sewage pump motor set at ISLS-VI, AA-I under NTK Project.	Rate quoted	30 days	2% of the quoted value
11	Overhauling of 4 nos. fountains at AA-I & II under NTK Project.	Rate quoted	21 days	2% of the quoted value
12	Making M.S fabricated stair, railing & platform and allied works for 19 MLD Distribution Pumping Station at CBD (South), AA-II under NTK Project.	Rate quoted	30 days	2% of the quoted value
13	Repairing of plumbing works at EWS in AA-IIB under NTK Project.	Rate quoted	15 days	2% of the quoted value
14	Overhauling of panel no. -2 with allied works of ISLS-III, AA-I under NTK Project.	Rate quoted	30 days	2% of the quoted value
15	Supply & laying of cable from Sub-station to chlorine pump house at PS-V in AA-IIE under NTK Project.	Rate quoted	15 days	2% of the quoted value
16	Repairing of gaseous Chlorination equipments at OHR-5 under NTK Project.	Rate quoted	15 days	2% of the quoted value
17	Repairing of gaseous Chlorination equipments at WTP under NTK Project.	Rate quoted	15 days	2% of the quoted value
18	Operation & guarding of Pumping Station of SLS-III, AA-IIIB under NTK Project.	Rate quoted	01.03.2020 To 30.06.2020	2% of the quoted value
19	Operation & guarding of Sub-station of SLS-III, AA-IIIB under NTK Project.	Rate quoted	01.03.2020 To 30.06.2020	2% of the quoted value
20	Operation & guarding of Sewage & Drainage Combined Pumping Station (PS-V) in AA-IIE under NTK Project.	Rate quoted	01.03.2020 To 30.06.2020	2% of the quoted value
21	Operation & guarding of Sewage & Drainage Combined Sub-station (PS-V) in AA-IIE under NTK Project.	Rate quoted	01.03.2020 To 30.06.2020	2% of the quoted value
22	Operation & guarding of Sewage & Drainage Combined Pumping Station (PS-VII) at CBD Area in AA-II under NTK Project.	Rate quoted	01.03.2020 To 30.06.2020	2% of the quoted value
23	Operation & guarding of Sewage & Drainage Combined Sub-station (PS-VII) at CBD Area in AA-II under NTK Project.	Rate quoted	01.03.2020 To 30.06.2020	2% of the quoted value
24	Repairing of diesel engine driven generator set at Utility Building, AA-ID under NTK Project.	Rate quoted	21 days	2% of the quoted value

25	Operation & guarding of Sub-Station of DPS-IC at AA-I under NTK Project.	Rate quoted	01.03.2020 To 30.06.2020	2% of the quoted value
26	Operation & guarding of Sub-Station of WTP at AA-I under NTK Project.	Rate quoted	01.03.2020 To 30.06.2020	2% of the quoted value
27	Operation & guarding of Sub-Station at Jatragachi DPS under NTK Project.	Rate quoted	01.03.2020 To 30.06.2020	2% of the quoted value
28	Cleaning of sump chamber at ISLS -VI, AA-I under NTK Project.	Rate quoted	21 days	2% of the quoted value

6. Attachments

Sl No	File Name
1	2911_Form.pdf
2	Approved vendor list.PDF
3	NIT-21(19-20).pdf
4	2908_Form.pdf