Tender: NIT NO. - 5/AE/DSD OF 2025-2026-SL-1 T013

1. General Information

| Туре | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
|------------------------|--|------------------------|--------------------|---------|------------------------|-----------------|-------------|
| District | PURBA BARDDHAMAN | | Inviting Authority | | Assistant Engineer, Du | ırgapur Sub-Div | ision |
| Tender Reference | NIT NO 5/AE/DSD OF 2025-2026-SL-1 T013 | Estimate Put to Tender | 0.00 | Memo No | 1324/DSD | Memo Date | 11-11-2025 |
| e Tender Id | | Description | | | | | |
| Estimated Work Value - | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| Exempted? | No | Fee Type | Demand Draft | Payable To | EXECUTIVE ENGINEER BURDWAN DIVISION | Payable At | PURBA BARDHAMAN |
|-----------|----|----------|--------------|------------|-------------------------------------|------------|-----------------|
| | | | | | PHE. DTE. | | |

3. Critical Dates

| Tender Publish Date | 11-11-2025 02:00 PM | Sale/Submission Start Date | 11-11-2025 02:30 PM |
|--------------------------|---------------------|----------------------------|---------------------|
| Download Start Date | 11-11-2025 02:30 PM | Sale/Download End Date | 18-11-2025 02:00 PM |
| Last Date of Application | 18-11-2025 02:00 PM | Last Date of Permission | 18-11-2025 04:00 PM |
| Last Date of Submission | 21-11-2025 02:00 PM | Tech Bid Opening Date | |
| Ein Bid Opening Date | | Tech Bid Uploading Date | |
| Fin Bid Opening Date | | Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|------------|
| 1 | Special repairing work along with restoration of pipe line by withdraw & Relaying works at different location of Amarun Mouza (J.L No-099) under the command area of Amarun Z-1 PWSS, Durgapur Sub-Division under | Rs.95574.00 | 15 Days | Rs.1911.00 |
| | Burdwan Division, PHE Dte. Special repairing work along with restoration of pipe line by withdraw & | | | |
| 2 | Relaying works at different location of Arra Mouza (J.L No-058) under the command area of Amarun Z-1 PWSS, Durgapur Sub-Division under | Rs.95640.00 | 15 Days | Rs.1913.00 |

| | Burdwan Division, PHE Dte. | | | |
|----|--|--------------|---------|-------------|
| 3 | Special repairing work along with restoration of pipe line by withdraw & Relaying works at different location of Ghugia Mouza (J.L No-102) under the command area of Amarun Z-1 PWSS, Durgapur Sub-Division under Burdwan Division, PHE Dte. | Rs.95213.00 | 15 Days | Rs.1904.00 |
| 4 | Special repairing work along with restoration of pipe line by withdraw & Relaying works at different location of Mitra Pur Mouza (J.L No-103) under the command area of Amarun Z-1 PWSS, Durgapur Sub-Division under Burdwan Division, PHE Dte. | Rs.95811.00 | 15 Days | Rs.1916.00 |
| 5 | Special repairing work along with restoration of pipe line by withdraw & Relaying works at different location of Nawada Mouza (J.L No-100) under the command area of Amarun Z-1 PWSS, Durgapur Sub-Division under Burdwan Division, PHE Dte. | Rs.94779.00 | 15 Days | Rs. 1896.00 |
| 6 | Special repairing work along with restoration of pipe line by withdraw & Relaying works at different location of Sunur Mouza (J.L No-101) under the command area of Amarun Z-1 PWSS, Durgapur Sub-Division under Burdwan Division, PHE Dte. | Rs.94238.00 | 15 Days | Rs. 1885.00 |
| 7 | Repaing and laying of UPVC pipe of Nurpur village and 125 mm dia HDPE pipeline of Kashipur water supply schemes Under Bhatar Block under Burdwan Division,PHE Dte. | Rs.94658.00 | 15 Days | Rs.1893.00 |
| 8 | Repaing and laying of UPVC pipe of Kashipur village and 125 mm dia HDPE pipeline of Kashipur water supply schemes Under Bhatar Block under Burdwan Division,PHE Dte. | Rs.95033.00 | 15 Days | Rs.1901.00 |
| 9 | Repaing and laying of UPVC pipe of Sahebganj village and 125 mm dia HDPE pipeline of Kashipur water supply schemes Under Bhatar Block under Burdwan Division,PHE Dte. | Rs.95442.00 | 15 Days | Rs, 1909.00 |
| 10 | Repaing and laying of UPVC pipe of 125 mm dia HDPE pipeline at sahebganj irrigation bridge crossing of Kashipur water supply schemes Under Bhatar Block under Burdwan Division,PHE Dte. | Rs. 97767.00 | 15 Days | Rs. 1955.00 |
| 11 | Repairing of old pipeline at Tantipara and rising main of Khandagosh PWSS of Khandagosh Block under Burdwan Division.PHE Dte. | Rs. 97326.00 | 15 Days | Rs. 1947.00 |
| 12 | Repairing of old pipeline at Pathan Para of Khandagosh PWSS of Khandagosh Block under Burdwan Division.PHE Dte. | Rs. 96451.00 | 15 Days | Rs.1929.00 |
| 13 | Repairing of old pipeline at MLA house of Khandagosh PWSS of Khandagosh Block under Burdwan Division.PHE Dte. | Rs.94373.00 | 15 Days | Rs. 1887.00 |

6. Attachments

| Sl No | File Name |
|-------|---------------------------|
| 1 | 5S0QAmarunZ1Nawada100.pdf |
| | |

| 2 | 12SOQKhandagosh2Pathan Para.pdf |
|----|------------------------------------|
| 3 | 3SOQAmarunZ1Ghugia102.pdf |
| 4 | 4SOQAmarunZ1MITRA PUR103.pdf |
| 5 | 7SOQKashipur1Nurpur.pdf |
| 6 | NIT5-25-26.pdf |
| 7 | 8SOQKashipur2Kashipur.pdf |
| 8 | 11SOQKhandagosh1Tantipara.pdf |
| 9 | WBF-No-2911_New.pdf |
| 10 | 10Kashipur4sahebganjirrigation.pdf |
| 11 | 9SOQKashipur3Sahebganj.pdf |
| 12 | 2SOQAmarunZ1 Arra 058.pdf |
| 13 | 13SOQKhandagosh3MLA house.pdf |
| 14 | 6SOQAmarunZ1Sunur101.pdf |
| 15 | 1SOQAmaruZ1Amarun 099.pdf |