



Public Health Engineering Department

Government of West Bengal

Tender: NIET - 07 /BQA of 2020- 2021 of EE/BQA, PHE Dte.

1. General Information

Type	OTHER	Category	Works	Mode	ONLINE	Method	Open Tender
District	BANKURA	Inviting Authority		Executive Engineer, Bankura Division			
Tender Id	NIET - 07 /BQA of 2020- 2021 of EE/BQA, PHE Dte.			Memo No	1181/BQA	Memo Date	10-09-2020
Description	Funtional House Hold Tap Connection						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer, Bankura Division, PHE Dte.	Payable At	Bankura
-----------	----	----------	-----------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	11-09-2020 11:00 AM	Sale/Submission Start Date	11-09-2020 11:30 AM
Download Start Date		Sale/Download End Date	01-10-2020 05:00 PM
Last Date of Application	01-10-2020 05:00 PM	Last Date of Permission	
Last Date of Submission	01-10-2020 05:00 PM	Tech Bid Opening Date	05-10-2020 11:00 AM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of CHERABASTA (Zone - K) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Cherabasta. No.of Mouza :- 02 nos (Chapatara & Sendra) Total House Hold - 604 "	4362725	21 Days	88000.00
	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of CHERABASTA (Zone - K) under Bankura - I,II & Barjora Block W/S Scheme			

2	(BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Cherabasta. No.of Mouza :- 04 nos (Mobarakpur, Agra, Adra & Sirsara) Total House Hold - 605"	4367622	21 Days	88000.00
3	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of CHATARKANALI (Zone - L) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Chatarkanali, No.of Mouza :- 03 nos, (Kherosol, Emokundi & Gopinathpur), Total House Hold - 527."	3774008	21 Days	76000.00
4	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of CHATARKANALI (Zone - L) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Chatarkanali, No.of Mouza :- 04 nos, (Talandanga, Upar Narrah, Chhatarkanali, Rampur,), Total House Hold - 530."	3792214	21 Days	76000.00
5	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of CHATARKANALI (Zone - L) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Chatarkanali, No.of Mouza :- 01 , Narrah(PART), Total House Hold - 528."	3771544	21 Days	76000.00
6	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of CHATARKANALI (Zone - L) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Chatarkanali, No.of Mouza :- 06, Patna Joykrishnapur, Kunjaban, Bhedua Purusottampur, Puramauna, Sankarpur & Narrah (PART), Total House Hold - 528."	3778073	21 Days	76000.00
7	Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Sinyajora (32), Bhelaidiha (36) & Korkhi (37) mouzas by retrofitting Zone-I of Piped Water Supply Scheme for Lakshmisagar & Its Adjoining Mouzas at Block- Simlapal, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	1296424	21 Days	26000.00
8	Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Shyampur (44), Jugidangra (47) & Rasikpur (48) mouzas by retrofitting Zone-I of Piped Water Supply Scheme for Lakshmisagar & Its	2359489	21 Days	47500.00

	Adjoining Mouzas at Block- Simlapal, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.			
9	Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Sarenga (50) mouzas by retrofitting Zone-I of Piped Water Supply Scheme for Lakshmisagar & Its Adjoining Mouzas at Block- Simlapal, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	1731052	21 Days	35000.00
10	Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Jamda (38) & Jhikri (40) mouzas by retrofitting Zone-II of Piped Water Supply Scheme for Lakshmisagar & Its Adjoining Mouzas at Block- Simlapal, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	1969508	21 Days	40000.00
11	Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Tilabani (39) & Baurisol (42) mouzas by retrofitting Zone-II of Piped Water Supply Scheme for Lakshmisagar & Its Adjoining Mouzas at Block- Simlapal, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	2304872	21 Days	46500.00
12	Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Kusumkanali (41) & Maidhara (46) mouzas by retrofitting Zone-II of Piped Water Supply Scheme for Lakshmisagar & Its Adjoining Mouzas at Block- Simlapal, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	2351689	21 Days	47500.00
13	Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Katgara (134), Basudebpur (135), Bagjanta (136) & Sidi (137) mouzas by retrofitting of Piped Water Supply Scheme for Chiltore & Its Adjoining Mouzas at Block- Sarenga, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	3643392	21 Days	73000.00
14	Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Kukrajuri (270), Madhupur (271), Saltora (272), Babaida (274), Jadabpur (276), Nehilya (277) & Gopalpur (301) mouzas by retrofitting of Piped Water Supply Scheme for Dhanara & Its Adjoining Mouzas at Block- Raipur, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	3275091	21 Days	66000.00
15	Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Raghunathpur (303) & Salbani (342) mouzas by retrofitting of Piped Water Supply Scheme for Dhanara & Its Adjoining Mouzas at	1991354	21 Days	40000.00

	Block- Raipur, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.			
16	Estimate for Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Kayaerpara (206), Harinarayanpur (207) & Gangnala (230) mouzas by retrofitting of Piped Water Supply Scheme for Phulberia & Its Adjoining Mouzas at Block- Sarenga, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	3957366	21 Days	79500.00
17	Estimate for Construction and commissioning of 'FHTC (Functional House Hold Tap Connection)' in Murku (210) mouza by retrofitting of Piped Water Supply Scheme for Phulberia & Its Adjoining Mouzas at Block- Sarenga, Dist.- Bankura under Jal Swapna & Jal Jeevan Mission Programme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	1237198	21 Days	25000.00
18	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection)' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of HARIALGORA (Zone - O) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- I & II, Name of OHR - Harialgara. No.of Mouza :- 03 (Kulpat, Kesia,& Bhedua(Part), Total House Hold - 435"	3909412	21 Days	78500.00
19	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection)' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of HARIALGORA (Zone - O) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- I & II, Name of OHR - Harialgara. No.of Mouza :- 03 (Badra,Gopalpur, Bhedua(Part), Total House Hold - 435"	3910080	21 Days	78500.00
20	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection)' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of SONADAHA (Zone - Q) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Sonadaha, No.of Mouza :- 01,(Bagapatal)Total House Hold - 143"	993355	21 Days	20000.00
21	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection)' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of SONADAHA (Zone - Q) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Sonadaha, No.of Mouza :- 01 (BaikunthapurI)Total House Hold - 144"	995813	21 Days	20000.00
	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection)' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of			

22	SONADAHA (Zone - Q) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Sonadaha, No.of Mouza :- 01 , Sonareka(part) Total House Hold - 137"	970564	21 Days	20000.00
23	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of SONADAHA (Zone - Q) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Sonadaha, No.of Mouza :- 03 , Sonareka(part),Chhoto chaka & Sitaldihi Total House Hold - 137"	970139	21 Days	20000.00
24	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of SONADAHA (Zone - Q) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Sonadaha, No.of Mouza :- 01 Laxmi Janardanpur(part) Total House Hold - 136"	962739	21 Days	20000.00
25	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of SONADAHA (Zone - Q) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Sonadaha, No.of Mouza :- 03, Laxmi Janardanpur(part),Barachaka & Parasia bad Total House Hold - 132"	939662	21 Days	19000.00
26	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of BANKATI (Zone - R) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Bankati, No.of Mouza :- 03, Gouripur,Bonkati(part) & Ladadih (part). Total House Hold - 396"	2831382	21 Days	5700.00
27	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of BANKATI (Zone - R) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Bankati, No.of Mouza :- 04 nos (Kulpat Bonkati, Gourangadihi, Kesia & Ladadih (Part). Total House Hold - 396"	2823877	21 Days	5700.00
28	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of BANKATI (Zone - R) under Bankura - I,II & Barjora Block W/S Scheme (BRGF	1037653	21 Days	21000.00

	ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Bankati, No.of Mouza :- 01 nos (Bankati (Part)). Total House Hold - 132"			
29	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of BANKATI (Zone - R) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Bankati, No.of Mouza :- 02 nos (Bankati (Part)) & Beldanga (Part). Total House Hold - 132"	1011431	21 Days	20500.00
30	" Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of BANKATI (Zone - R) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Bankati, No.of Mouza :- 01 nos Beldanga (Part). Total House Hold - 130 "	1001463	21 Days	20500.00
31	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of ARJUNPUR (Zone - N) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Arjunpur. No.of Mouza :- 02 (Upardihi & Kulmura.) Total House Hold - 441"	4304446	21 Days	86500.00
32	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of ARJUNPUR (Zone - N) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Arjunpur. No.of Mouza :- 03 (Khejurbedia, Radhanagar(part) & Bagrakonda,) Total House Hold - 287"	2721324	21 Days	55000.00
33	"Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of ARJUNPUR (Zone - N) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. Block - Bankura- II, Name of OHR - Arjunpur. No.of Mouza :- 02 Radhanagar(part) & Maukara,) Total House Hold - 280"	2634929	21 Days	53000.00

6. Attachments

Sl No	File Name
1	NIET.pdf
2	BOQ_12.xls
3	BOQ_33.xls
4	BOQ_9.xls

5	BOQ_23.xls
6	BOQ_16.xls
7	BOQ_14.xls
8	BOQ_26.xls
9	BOQ_30.xls
10	BOQ_6.xls
11	BOQ_21.xls
12	BOQ_19.xls
13	BOQ_25.xls
14	BOQ_20.xls
15	BOQ_10.xls
16	BOQ_31.xls
17	BOQ_17.xls
18	BOQ_8.xls
19	BOQ_7.xls
20	BOQ_2.xls
21	LISTOFWORKS.pdf
22	AVL.pdf
23	BOQ_5.xls
24	BOQ_32.xls
25	BOQ_11.xls
26	SOC.pdf
27	GCC.pdf
28	BOQ_29.xls
29	BOQ_15.xls
30	WBF.pdf
31	BOQ_18.xls
32	STC.pdf
33	BOQ_1.xls
34	BOQ_22.xls
35	BOQ_28.xls
36	BOQ_27.xls
37	BOQ_3.xls
38	BOQ_24.xls
39	BOQ_13.xls

Corrigendum: NIET - 07 /BQA of 2020- 2021 of EE/BQA, PHE Dte.

Executive Engineer, Bankura Division
BANKURA

1. General Information

Corrigendum Id	NIET - 07 /BQA of 2020- 2021 of EE/BQA, PHE Dte.	Memo No	1185/BQA	Memo Date	15-09-2020
Description	FHTC (Funtional House Hold Tap Connection)				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Corrigendum Publish Date	16-09-2020 05:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Funtional House Hold Tap Connection			

6. Attachments

Sl No	File Name
1	CORRIGENDUM.pdf