



# Public Health Engineering Department

Government of West Bengal

## Tender: NIT No.-08/CSD of 2020-21

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA MEDINIPUR	Inviting Authority		Assistant Engineer, Contai Sub Division			
Tender Id	NIT No.-08/CSD of 2020-21			Memo No	239/CSD	Memo Date	14-09-2020
Description	Relaying of damaged pipeline & others allied works due to combats Super cyclonic Storm "AMPHAN" under different W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Tender Publish Date	14-09-2020 03:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	25-09-2020 02:00 PM
Last Date of Application	22-09-2020 01:00 PM	Last Date of Permission	23-09-2020 02:00 PM
Last Date of Submission	25-09-2020 02:00 PM	Tech Bid Opening Date	25-09-2020 03:30 PM
Fin Bid Opening Date	25-09-2020 03:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Relaying of damaged pipeline & others allied works due to combats Super cyclonic Storm "AMPHAN" under Bhajachauli W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.	4,81,361.00	21(Twenty One) Days	9628.00
2	Relaying of damaged pipeline & others allied works due to combats Super cyclonic Storm "AMPHAN" under Chandiveti W/S Scheme under Contai Sub-Division of Tamluk Division, PHE Dte, Purba Medinipur.	4,21,464.00	21(Twenty One) Days	8430.00
3	Relaying of damaged pipeline & others allied works due to combats Supercyclonic Storm "AMPHAN" under Durmuth W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.	4,84,930.00	21(Twenty One) Days	9699.00
	Relaying of damaged pipeline & others allied works due to combats			

4	Supercyclonic Storm "AMPHAN" under Amarshikasba W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	4,43,287.00	21(Twenty One) Days	8866.00
5	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" under Contai S.A. Zone-I W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	4,83,804.00	21(Twenty One) Days	9677.00
6	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" under Contai S.A. Zone-II W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	4,81,555.00	21(Twenty One) Days	9632.00
7	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" under Amtalia W/S Scheme under Contai Sub-Division of TamLuk Division, PHE Dte, Purba Medinipur.	4,84,297.00	21(Twenty One) Days	9686.00
8	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" under Uttar Khasda W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	4,82,885.00	21(Twenty One) Days	9658.00
9	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" under Khejuri W/S Scheme under Contai Sub-Division of TamLuk Division, PHE Dte, Purba Medinipur.	4,82,001.00	21(Twenty One) Days	9641.00
10	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" in between N.P.-98-99,99-100,100-101,59-61,76-77,18-19,51-24,13-14 & 72-68 under Sofiabad W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	1,98,886.00	21(Twenty One) Days	3978.00
11	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" in between N.P.-130-150,182-183,184-161,152-156,93-96,156-160,164-170,111-114,129-131,135-139,140-150,156-157,164-165,121-123,191-192 &160-161 under HAIPUR W/S Scheme under Contai Sub-Division of TamLuk Division, PHE Dte, Purba Medinipur.	3,45,545.00	21(Twenty One) Days	6911.00
12	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" in between N.P.-125-128,13-16,125-126,134-135,150-153 & 174-175 under BANKIPUT W/S Scheme under Contai Sub-Division of TamLuk Division, PHE Dte, Purba Medinipur.	2,45,662.00	21(Twenty One) Days	4914.00
13	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" in between N.P. 103-105,106-117,127-128,142-144,160-161,111-158,118-120,157-801,120-156,140-135,164-805,170-171 &136-135 under Bamunia W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	2,46,841.00	21(Twenty One) Days	4937.00
14	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" under Junbani W/S Scheme under Contai Sub-Division of TamLuk Division, PHE Dte, Purba Medinipur.	4,80,309.00	21(Twenty One) Days	9607.00
	Relaying damaged pipeline & others allied works due to combats Super			

15	Cyclonic Storm "AMPHAN" under Talda W/S Scheme under Contai Sub-Division of Tamuk Division, PHE Dte, Purba Medinipur.	4,26,587.00	21(Twenty One) Days	8532.00
----	---	-------------	------------------------	---------

#### 6. Attachments

Sl No	File Name
1	2.Schedule( Sl No.-9 to 15).pdf
2	1.NIT NO.-08-CSD-2020-21.pdf
3	2.Schedule(Sl No.-1 to 8).pdf
4	3.WBF-2911-NEW-07.11.2019.pdf