



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. 09 /BSD of 2021- 22 by A.E./BSD

1. General Information

| | | | | | | | |
|----------------------|--|--------------------|-------|---|----------|-----------|------------|
| Type | NIT | Category | Works | Mode | | Method | |
| District | BANKURA | Inviting Authority | | Assistant Engineer, Bankura Sadar Sub- Division | | | |
| Tender Id | N.I.T. No. 09 /BSD of 2021- 22 by A.E./BSD | | | Memo No | 895/ BSD | Memo Date | 15-09-2021 |
| Description | N.I.T. No. 09 /BSD of 2021- 22 by A.E./BSD | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--|------------|---|------------|---------|
| Exempted? | No | Fee Type | | Payable To | Executive Engineer, Bankura Division, P.H.E. Dte. | Payable At | Bankura |
|-----------|----|----------|--|------------|---|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 15-09-2021 05:30 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 01-10-2021 04:30 PM |
| Last Date of Application | 29-09-2021 02:00 PM | Last Date of Permission | 29-09-2021 05:00 PM |
| Last Date of Submission | 01-10-2021 04:30 PM | Tech Bid Opening Date | 01-10-2021 05:00 PM |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Laying extra HDPE Pipe Line to Cover Kamalpur mouza for construction and commissioning off 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of CHINABARI (Zone - H) under Saltora- Block, Saltora-Chhatna W/S Scheme (BRGF Ph- I project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte. (Part- A) | 480635.00 | 15 Day's | 9650.00 |
| 2 | Laying extra HDPE Pipe Line to Cover Kamalpur mouza for construction and commissioning off 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of CHINABARI | 478545.00 | 15 Day's | 9600.00 |

| | | | | |
|----|--|-----------|----------|----------|
| | (Zone - H) under Saltora- Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte. (Part- B) | | | |
| 3 | Laying extra HDPE pipe line to cover Kamalpur, Mantumura 'mouza for construction and commissioning off 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of CHINABARI (Zone - H) under Saltora- Block Saltora-Chhatna W/S Scheme (BRGF ph - I project), under Bankura Sadar Sub- Division of Bankura Division PHE Dte. (Part- C) | 492255.00 | 15 Day's | 9850.00 |
| 4 | Laying of HDPE Pipe Line from Electric office to near Petrol Pump under Rejuvenation of Sarberia Water Supply Scheme (including Left Out BRGF Mouzas) under Bankura Division PHE Dte. (PART - A) | 482218.00 | 15 Day's | 9650.00 |
| 5 | Laying of HDPE Pipe Line from Electric office to near Petrol Pump under Rejuvenation of Sarberia Water Supply Scheme (including Left Out BRGF Mouzas) under Bankura Division PHE Dte. (PART - B) | 460299.00 | 15 Day's | 9250.00 |
| 6 | Construction of S.S.P including laying of U.P.V.C pipe Line at Jernua of Mejia (PH- II) W/S Scheme under Bankura Sadar Sub- Division of Bankura Division P.H.E. Dte. | 497884.00 | 15 Day's | 10000.00 |
| 7 | Laying of HDPE pipe line near Sitalpur village (damaged due to widening of road) of Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of KOTALPUKUR (Zone - B) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. (Part- A) | 473277.00 | 15 Day's | 9500.00 |
| 8 | Laying of HDPE pipe line near Sitalpur village (damaged due to widening of road) of Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of KOTALPUKUR (Zone - B) under Bankura - I, II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. (Part- B) | 410888.00 | 15 Day's | 8250.00 |
| 9 | Extra HDPE pipe line to cover Kostia mouza of Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of JOYTUNGA (Zone - H)) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. | 326543.00 | 15 Day's | 6550.00 |
| 10 | Extra HDPE pipe line to cover Bearabendya mouza of Retrofitting works for creation of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of JOYTUNGA (Zone - H)) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. | 392411.00 | 15 Day's | 7850.00 |

6. Attachments

| Sl No | File Name |
|-------|--|
| 1 | WBF_2911_28_Pages.pdf |
| 2 | Notice for NIT No.- 09 of 2021- 22.pdf |
| 3 | Annexure- I for NIT No.- 09 of 2021- 22.pdf |
| 4 | Schedule- 01 to 10 for NIT No.- 09 of 2021- 22.pdf |