Tender: NIET No. - 04 of the FY 2025-2026 of the AE/BSD, PHE Dte.

1. General Information

Туре	NIeT	Category	Works	Mode	ONLINE	Method	Open Tender	
District	BANKURA		Inviting Authority		Assistant Engineer, Bankura Sadar Sub- Division			
Tender	NIET No 04 of the FY	Estimate						
	2025-2026 of the	Put to	0.00	Memo No	983/BSD	Memo Date	01-12-2025	
Reference	AE/BSD, PHE Dte.	Tender						
			Shifting of HDPE Pipeline in new Alignment From Baguli Petrol pump Air valve to Baguli More due					
			to plying of Heavey loadaed vehicular traffic with greatest traffic intencity, Laying HDPE pipe line					
e Tender Id	2025_PHED_965938_13	025_PHED_965938_13 Description		from Barjora super speciality Hospital to Banashree polly to increase pressure at Banashree polly				
			& Special repairing work at various mouzas of BARJORA Water Supply Scheme (Left out mouzas					
			of Barjo					
Estimated Work Value -		-						

2. EMD (Earnest Money Deposit) Details

3. Critical Dates

Tender Publish Date	06-12-2025 11:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	05-01-2026 05:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	05-01-2026 05:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
riii biu operiing bate		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

ate	Venue	Address	
-----	-------	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	Sch_1.pdf

2	Sch_6.pdf
3	SpecialTarmsandConditions.pdf
4	Sch_13.pdf
5	Sch_16.pdf
6	Sch_4.pdf
7	VendorList.pdf
8	WBF.pdf
9	Sch_3.pdf
10	Sch_8.pdf
11	Sch_2.pdf
12	GeneralandTechnicalSpecification.pdf
13	Sch_19.pdf
14	ANNEX.pdf
15	Sch_17.pdf
16	Sch_9.pdf
17	GeneralConditionsofContract.pdf
18	NIET.pdf
19	Sch_12.pdf
20	Sch_7.pdf
21	Sch_18.pdf
22	Sch_15.pdf
23	Sch_20.pdf
24	Sch_10.pdf
25	Sch_14.pdf
26	Sch_5.pdf
27	Sch_11.pdf