



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No. 8 /HSD of 2024-25

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	Notice Inviting Tender No. 8 /HSD of 2024-25	Estimate Put to Tender	95840.06	Memo No	1304/HSD	Memo Date	20-11-2024
e Tender Id		Description	Emergent restoration				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Barasat Division	Payable At	Barasat
-----------	----	----------	--------------	------------	--------------------------------------	------------	---------

3. Critical Dates

Tender Publish Date	20-11-2024 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	05-12-2024 02:00 PM
Last Date of Application	29-11-2024 01:00 PM	Last Date of Permission	29-11-2024 03:30 PM
Last Date of Submission	05-12-2024 02:00 PM	Tech Bid Opening Date	05-12-2024 03:00 PM
Fin Bid Opening Date	05-12-2024 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Emergent repairing of existing FHTC in connection with retrofitting work at different places at Sehara Radhanagar mouza in connection with augmentation of Choto Sehara w/s scheme, Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte.	61059.70	10 days	1230.00
2	Emergent restoration of pipe line in connection with retrofitting work at different places at near Adibasi para at Jhupkhali mouza within Jhupkhali w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte	96306.97	10 days	1930.00

3	Emergent repairing of existing FHTC in connection with retrofitting work at different places at Parul para in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte	98573.24	10 days	1980.00
4	Emergent repairing of existing FHTC in connection with retrofitting work at different places at Ghat para in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	98573.24	10 days	1980.00
5	Emergent restoration of pipe line in connection with retrofitting work at different places at near Dakshin para at Parghumti mouza in connection with augmentation of Kalitala w/s scheme (Z-I), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte.	98692.96	10 days	1980.00
6	Protection work by bamboo piling in different places in connection with augmentation of Mohanpur w/s scheme (Z-II), Minakhan Block under Hasnabad Sub-Division, PHE Dte.	94743.19	10 days	1900.00
7	Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 1 in connection with Augmentation of Mohanpur w/s scheme (Z-I), Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	81065.74	10 days	1630.00
8	Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 1 in connection with Augmentation of Kumarjole w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	80989.76	10 days	1620.00
9	1 no. pump connection at PH No.-1 in connection with Augmentation of Sultanpur water supply scheme, Minakhan block under Hasnabad Sub-Division, P.H.E. Dte.	72458.34	10 days	1450.00
10	1 no. pump connection at PH No.-2 in connection with Augmentation of Champali water supply scheme, Minakhan block under Hasnabad Sub-Division, P.H.E. Dte.	72458.34	10 days	1450.00
11	Emergent repairing of existing FHTC in connection with retrofitting work at different places at Dakshin Bankra Dobar in Bankra Dobar mouza in connection with augmentation of Hingalganj w/s scheme (Z-II), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte.	96485.74	10 days	1940.00
12	Emergent restoration of pipe line in connection with retrofitting work at different places of Maliari mouza within Padmapukuria w/s scheme (Z-I), Minakhan block under Hasnasbad Sub-Division, P.H.E.Dte.	96637.10	10 days	1940.00
13	Emergent restoration of pipe line in connection with retrofitting work at different places of Rupamari & Bainara mouza within Rupmari w/s scheme (Z-I), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte.	96637.10	10 days	1940.00

14	Construction of anchor block for resting of 200 mm dia DI pipeline at different places in connection with Augmentation of Padmapukuria w/s scheme (Z-II), Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	95512.29	10 days	1920.00
15	Supply and installation of 150 mm dia sluice valve in distribution pipe line for smooth supply of water at different palces within Padmapukuria water supply scheme (Z-I), Minakhan Block under Hasnabad Sub-Division, PHE Dte.	79599.13	10 days	1600.00
16	Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Bouthakurani W/S Scheme Z-II, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-II)	95711.73	10 days	1920.00
17	Special repair & maintenance of different dia UPVC pipe line at different places in connection with augmentation of Bouthakurani w/s Scheme (Z-II), Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. Phase-1	97225.71	10 days	1950.00
18	Protection of Different dia UPVC pipe line by bamboo pilling at different places of in connection with augmentation of Durgapur Baylani w/s scheme(Z-I), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	94274.61	10 days	1890.00
19	Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Korakati W/S Scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-I	95840.06	10 days	1920.00
20	Emergent Construction of stand post & construction of platforms at ward no- 10 & 12 within Taki Municipal w/s Scheme (Z-I), Taki Municipality under Hasnasbad Sub-Division, P.H.E.Dte.	93329.86	10 days	1870.00
21	Sand filling at ditch area for construction of temporary approach road for movement of winch machine and other allied machineries at OHR site within Chaital W/S scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte	95320.67	10 days	1910.00
22	1 no. pump connection at PH No.-2 within Taki Municipal water supply scheme (Z-II), Taki Municipality under Hasnabad Sub-Division, P.H.E. Dte.	59908.03	10 days	1200.00
23	Emergent resting of old rising main pipeline with UC Bullah pilling at OHR site in connection with augmentation io Barunhat Patlikhanpur w/s scheme (Z-I), Hasnabad block under Hasnabad Sub- Division P.H.E. Dte.	98245.27	10 days	1970.00

6. Attachments

Sl No	File Name
1	NIT 8.pdf
2	11Repair of existing FHTC Bankra Dobar Dakshin.xls
3	07Re construction of Boundary wall PH 1.xls

4	09Pump connection 1.xls
5	05kalitala Z 1 Parghumti mouza Dakshin para.xls
6	13Rupmari Bainara mouza Z 1.xls
7	01Reapir of existing FHTC radhanagar.xls
8	06Mohanpur Z 2.xls
9	18Bamboo pilling PH strengtning.xlsx
10	15Sui ce valve 150.xls
11	22PH 2 pump connection.xls
12	08Re construction of Boundary wall PH 1.xls
13	Eucaliptus balla OHR Site.xls
14	21Temporary approach road site Chaital sand filling.xls
15	New-Form-2911.pdf
16	03Reapir of existing Parul para.xls
17	16Bouthakurani phase 2.xls
18	12Padmapukuria Maliari Mouza.xls
19	14Additional Anchor block 200 Zone 2.xls
20	19Korakati phase 1.xls
21	04Reapir of existing Ghat para.xls
22	17Spl rep Bouthakurani phase 1.xls
23	02Jhupkhali jhupkhali mouza adibasi para.xls
24	20Stand post platform 10 12.xls
25	10Pump connection 2.xls