



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO. 15/NACD-II of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	
District	NADIA	Inviting Authority		Executive Engineer, Nadia Arsenic Division II			
Tender Id	NIT NO. 15/NACD-II of 2019-20			Memo No	143/NACD-II	Memo Date	03-02-2020
Description	Operation & maintenance of Iron Elimination Plants of Different W/S Scheme under Nadia Arsenic Civil Division-II, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Nadia Arsenic Civil Division-II, PHE Dte.	Payable At	Krishnagar
-----------	----	----------	--------------	------------	---	------------	------------

3. Critical Dates

Tender Publish Date	03-02-2020 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-02-2020 01:00 PM
Last Date of Application	17-02-2020 02:00 PM	Last Date of Permission	17-02-2020 05:00 PM
Last Date of Submission	19-02-2020 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Mentioned in the Annexure	As per Annexure	As per Annexure	As per Annexure

6. Attachments

Sl No	File Name
1	IEP_Schedule 1-03-2020_28-02-2021 25.pdf
2	20191210151937489WBF_2911.pdf
3	IEP_Schedule 1-03-2020_28-02-2021 10.pdf
4	Annexure - for IEP 19-20.pdf

5	IEP_Schedule 1-03-2020_28-02-2021 5.pdf
6	IEP_Schedule 1-03-2020_28-02-2021 14.pdf
7	IEP_Schedule 1-03-2020_28-02-2021 18.pdf
8	IEP_Schedule 1-03-2020_28-02-2021 16.pdf
9	IEP_Schedule 1-03-2020_28-02-2021 08.pdf
10	IEP_Schedule 1-03-2020_28-02-2021 28.pdf
11	IEP_Schedule 1-03-2020_28-02-2021 11.pdf
12	IEP_Schedule 1-03-2020_28-02-2021 12.pdf
13	IEP_Schedule 1-03-2020_28-02-2021 27.pdf
14	IEP_Schedule 1-03-2020_28-02-2021 02.pdf
15	IEP_Schedule 1-03-2020_28-02-2021 17.pdf
16	IEP_Schedule 1-03-2020_28-02-2021 07.pdf
17	IEP_Schedule 1-03-2020_28-02-2021 03.pdf
18	IEP_Schedule 1-03-2020_28-02-2021 15.pdf
19	IEP_Schedule 1-03-2020_28-02-2021 23.pdf
20	N_L_T_-15-19-20.pdf
21	IEP_Schedule 1-03-2020_28-02-2021 20.pdf
22	IEP_Schedule 1-03-2020_28-02-2021 13.pdf
23	IEP_Schedule 1-03-2020_28-02-2021 09.pdf
24	IEP_Schedule 1-03-2020_28-02-2021 06.pdf
25	IEP_Schedule 1-03-2020_28-02-2021 04.pdf
26	IEP_Schedule 1-03-2020_28-02-2021 26.pdf
27	IEP_Schedule 1-03-2020_28-02-2021 21.pdf
28	IEP_Schedule 1-03-2020_28-02-2021 22.pdf
29	IEP_Schedule 1-03-2020_28-02-2021-19.pdf
30	IEP_Schedule 1-03-2020_28-02-2021 24.pdf
31	IEP_Schedule 1-03-2020_28-02-2021 01.pdf