



# Public Health Engineering Department

Government of West Bengal

## Tender: NIT No-04/KSD of 2020=2021

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA BARDDHAMAN		Inviting Authority		Executive Engineer, Burdwan Division		
Tender Id	NIT No-04/KSD of 2020=2021			Memo No	714/KSD Dt- 10.11.2020	Memo Date	10-11-2020
Description	CIVIL Works						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Burdwan Division, PHE Dte.	Payable At	Burdwan
-----------	----	----------	--------------	------------	--	------------	---------

### 3. Critical Dates

Tender Publish Date	11-11-2020 03:15 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-11-2020 02:00 AM
Last Date of Application	25-11-2020 02:00 AM	Last Date of Permission	25-11-2020 04:00 AM
Last Date of Submission	27-11-2020 02:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	27-11-2020 03:00 AM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Extension of 90 mm dia UPVC pipeline at different left out places of Nandai Nutangram, & Beltalapar village under Nandai water supply scheme within Kalna Sub-Division under Burdwan Division, PHE Dte.	484315.00	45 (Forty Five) Days	9690.00
2	Reconstruction of cement concrete pathway & over flow & wash out drain by 250 mm dia UPVC Pipeline in Zone-III of Surface Based Water Supply Scheme within Kalna Sub-Division under Burdwan Division, PHE Dte.	294010.00	30 (Thirty) Days	5885.00
	Operation & Maintenance of Distribution System , Rising main, Sluice Valves, S.S. posts etc. including operation of sluice valves of Dharmadanga			

3	W/S. Scheme within Kalna Sub-Division under Burdwan Division, PHE Dte. [Period from 01.12.2020 to 30.11.2021]. (Total distribution length - 90, 110, 125, 140 & 160 mm dia UPVC- 10695 mtr & DI Pipe - 200 mm dia=150 mtr ; Rising main - 150 mm dia DI- 740 mtr; Grand Total Length - 10695+150+740 = 11585 mtr).	284596.00	12 (Twelve) Months	5695.00
4	Operation & Maintenance of Distribution System , Rising main, Sluice Valves, S.S. posts etc. including operation of sluice valves of Tehata (Zone-II) W/S. Scheme within Kalna Sub-Division under Burdwan Division, PHE Dte. [Period from 01.12.2020 to 30.11.2021]. (Total distribution length - 90, 110, 140, 160, 180, 200 mm dia UPVC- 9150 mtr & DI Pipe - 100, 150 & 200 mm dia=125 mtr ; Rising main - 100 mm dia DI- 1350 mtr; Grand Total Length - 9150+125+1350 = 10625 mtr).	284596.00	12 (Twelve) Months	5695.00
5	Extension of 90 mm dia UPVC Pipeline at different left out areas of Koaldanga village & Mirpur village of Dharmadanga W/S Scheme within Kalna Sub-Division under Burdwan Division, PHE Dte.	282551.00	30 (Thirty) Days	5655.00
6				

#### 6. Attachments

Sl No	File Name
1	NIT 04 2020-2021 plt.doc
2	Extension of 90 mm dia UPVC pipeline at different left out places of Nutangram & Beltalapar village under Nandai.xlsx
3	Operation & Maintenance Tehata Z-II.xls
4	re-construction of cement concrete pathway & over flow wash out drain by 250 mm dia UPVC Pipeline in Zone-III.xls
5	Operation & Maintenance Dharmadanga.xls
6	Extension of 90 mm dia UPVC Pipeline at different left out areas of Koaldanga village & Mirpur village of Dharmadanga.xlsx