



Public Health Engineering Department

Government of West Bengal

Tender: 18 of EE/SMD of 2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, South 24 Parganas Mechanical Division		
Tender Id	18 of EE/SMD of 2019-2020			Memo No	1639/SMD	Memo Date	18-10-2019
Description	18 of EE/SMD of 2019-2020						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, South 24 Pgs. Mechanical Division, PHE Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	--------------------------------------------------------------------------	------------	---------

3. Critical Dates

Tender Publish Date	21-10-2019 03:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	11-11-2019 03:00 AM
Last Date of Application	04-11-2019 02:00 AM	Last Date of Permission	04-11-2019 03:00 AM
Last Date of Submission	11-11-2019 03:00 AM	Tech Bid Opening Date	11-11-2019 04:00 AM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply and delivery of Polyfilm Roll for making pouch from MTU at Ganga Sagar Main Mela Ground (near Tank No.2) in connection with Ganga Sagar Mela - 2020		30 Days	2%
2	Supply and delivery of Polyfilm Roll for making pouch from MTU at Ganga Sagar Main Mela Ground (near Road No.3&4) in connection with Ganga Sagar Mela - 2020		30 Days	2%
3	Supply and delivery of PDB cum changeover panel at Benuban in connection with Ganga Sagar Mela - 2020		30 Days	2%

4	Supply and delivery of PDB cum changeover panel at Chemaguri in connection with Ganga Sagar Mela - 2020	30 Days	2%
5	Supply and delivery of Polyfilm Roll for making pouch from MTU at Chemaguri and Benuban in connection with Ganga Sagar Mela - 2020	30 Days	2%
6	Supply and delivery of Polyfilm Roll for making pouch from MTU at Kachuberia in connection with Ganga Sagar Mela - 2020	30 Days	2%
7	Supply and delivery of Polyfilm Roll for making pouch from MTU at LOT No. 8 in connection with Ganga Sagar Mela - 2020	30 Days	2%
8	Supply and delivery of Polyfilm Roll for making pouch from MTU at Namkhana in connection with Ganga Sagar Mela - 2020	30 Days	2%
9	Supply and delivery of LED flood light fixture for High Mast near K1 Bus Stand at Ganga Sagar Main Mela Ground in connection with Ganga Sagar Mela - 2020	30 Days	2%
10	Supply and delivery of LED flood light fixture for High Mast near K2 Bus Stand at Ganga Sagar Main Mela Ground in connection with Ganga Sagar Mela - 2020	30 Days	2%
11	Supply and delivery of LED flood light fixture for High Mast near Kiosk cluster at Ganga Sagar Main Mela Ground in connection with Ganga Sagar Mela - 2020	30 Days	2%
12	Providing sanitary Napkin vending machine with incinerator at ladies toilet blocks of Main Mela Ground in connection with Ganga Sagar Mela - 2020	30 Days	2%
13	Providing sanitary Napkin vending machine with incinerator at ladies toilet blocks of Chemaguri and Benuban in connection with Ganga Sagar Mela - 2020	30 Days	2%
14	Providing sanitary Napkin vending machine with incinerator at ladies toilet blocks of Kachuberia in connection with Ganga Sagar Mela - 2020	30 Days	2%
15	Providing sanitary Napkin vending machine with incinerator at ladies toilet blocks of Kolkata Bus stand in connection with Ganga Sagar Mela - 2020	30 Days	2%
16	Providing sanitary Napkin vending machine with incinerator at ladies toilet blocks of LOT No.8 in connection with Ganga Sagar Mela - 2020	30 Days	2%
17	Providing sanitary Napkin vending machine with incinerator at ladies toilet blocks of Namkhana in connection with Ganga Sagar Mela - 2020	30 Days	2%

6. Attachments

Sl No	File Name
1	WBF2908.pdf
2	WBF_2911_ii_.pdf
3	T-18.pdf

