



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO. 05/AE/USD/PHED OF 2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH	Inviting Authority		Assistant Engineer (How-Ulu)			
Tender Id	N.I.T. NO. 05/AE/USD/PHED OF 2019-2020			Memo No	162/AE/USD	Memo Date	01-08-2019
Description	M.S carrier and supporting structure , repairing of concrete Road , 3 nos boundary wall						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Howrah Division	Payable At	
-----------	----	----------	--------------	------------	--	------------	--

3. Critical Dates

Tender Publish Date	01-08-2019 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-08-2019 02:00 PM
Last Date of Application	13-08-2019 02:00 PM	Last Date of Permission	13-08-2019 03:00 PM
Last Date of Submission	19-08-2019 02:00 PM	Tech Bid Opening Date	19-08-2019 03:00 PM
Fin Bid Opening Date	19-08-2019 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of M.S carrier and supporting structure of different dia distribution pipeline for crossing some minor canals and Madaria Khal of Khosalpur w/s scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte.	4,99,291.00	15 days	9,990.00
2	Additional repairing of concrete Road for extension of UPVC pipe line of Maheswarpur W/S scheme in uluberia Sub-Division, under Howrah Division P.H.E. Dte. [length 220.00 mtr]	1,58,190.00	7 days	3,170.00
3	Construction of Protection wall at 4th Tube well Site of Khosalpur W/S scheme in uluberia Sub-Division, under Howrah Division P.H.E. Dte.	3,86,706.00	15 days	7,740.00
4	Construction of boundary wall at 2nd Tube well Site of Gouripur W/S scheme in uluberia Sub-Division, under Howrah Division P.H.E. Dte. [length	4,96,963.00	20 days	9,940.00

	of boundary wall = 46.0 mtr]			
5	Construction of boundary wall at 2nd Tube well Site of Tajpur W/S scheme in uluberia Sub-Division, under Howrah Division P.H.E. Dte. [length of boundary wall = 38.60 mtr]	4,83,986.00	20 days	9,680.00

6. Attachments

Sl No	File Name
1	NIT-05_19-20.pdf