



Public Health Engineering Department

Government of West Bengal

Tender: NIT-13-EE-2020-21

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDDHAMAN	Inviting Authority	Executive Engineer, RCFA Division-I				
Tender Id	NIT-13-EE-2020-21	Memo No	276/RCD-I	Memo Date	18-02-2021		
Description	32 nos work of different water supply scheme						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE Dte	Payable At	Asansol
-----------	----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	19-02-2021 10:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	26-02-2021 03:00 PM
Last Date of Application	24-02-2021 02:00 PM	Last Date of Permission	
Last Date of Submission	26-02-2021 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & maintenance including Guarding of submersible / centrifugal pumping machineries with electrical apparatus including yard lighting at Gaurandi Head works site under Jamgram Panuria W/S Scheme. w.e.f 01.03.2021 to 31.08.2021	315633.00	552 days	6313.00
2	Laying of 40 mm dia PVC pipe line and 15 mm dia G.I. pipe line including street stand post at Raniganj Chunadanga under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	271443.00	15 days	5429.00
3	Repairing work of different dia pipe line at Amritnagar Zone and Madanpur Zone under RCFA Division-I PHE Dte.	475932.00	15 days	9519.00

4	Emergency repairing work of 250 mm dia rising main on 5 nos location at Pandabeswar station road (Baidyanathpur) under RCFA Division-I PHE Dte.	68405.00	15 days	1368.00
5	Making manifold for collecting main and connection of MS & DI pipe with CWR at Runakuraghat H/W site under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte. (Part-A)	335880.00	15 days	6718.00
6	Making manifold for collecting main and connection of MS & DI pipe with CWR at Runakuraghat H/W site under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte. (Part-C)	168774.00	15 days	3375.00
7	Laying of MS water carrier pipe for road crossing through Jack pushing method for rising main under Housing Re-habilitation Project at BAPL Township, Andal in the District of Paschim Bardhaman.	177135.00	15 days	3543.00
8	Day to day yard cleaning and other allied works at Office of the Superintending Engineer RCFA W/S Circle, PHE Dte & office of the Executive Engineer, RCFA Division-I PHE Dte. (01.03.2021 to 29.02.2022)	211440.00	366 days	4229.00
9	Clearing large scale deposited sand over 6 (Six) nos collecting main and surging of tubewells and etc. allied works at river bed Ajoy (Pandabeswar) of Ukhra intake site under Ukhra W/S Scheme under RCFA Division-I PHE Dte. (Part-A)	409350.00	30 days	8187.00
10	Clearing large scale deposited sand over 6 (Six) nos collecting main and surging of tubewells and etc. allied works at river bed Ajoy (Pandabeswar) of Ukhra intake site under Ukhra W/S Scheme under RCFA Division-I PHE Dte. (Part-B)	390013.00	30 days	7800.00
11	Supplying, fitting & fixing steel rolling shutter, construction of valve Chamber and allied works at Amritnagar OHR site of Amritnagar W/S Scheme under RCFA Division-I PHE Dte.	258432.00	30 days	5169.00
12	Trial Run for Kendra Khottamdihi distribution system within Kendra Khottamdihi Piped W/S Scheme under RCFA Division-I PHE Dte.	159484.00	90 days	3190.00
13	Laying of 50 mm dia PVC pipe line from existing Roshna distribution main including interconnection work towards JL 02 Daskeary Housing Project under RCFA Division-I PHE Dte.	187892.00	15 days	3758.00
14	Laying of 50 mm dia PVC pipe line from existing Roshna distribution main including interconnection work towards JL 03 Daskeary Housing Project under RCFA Division-I PHE Dte.	387691.00	15 days	7754.00
15	Interconnection work of rising main at intake pump house site and etc allied works at Chtadhawra under Kendra Khottamdihi W/S Scheme under RCFA Division-I PHE Dte.	122772.00	15 days	2455.00
16	Construction of manifold and connection work to CWR from manifold by laying 250 mm dia common header and allied works of Improvement of	355598.00	30 days	7112.00

17	Barabani W/S Scheme under RCFA Division-I PHE Dte. Repairing, rendering, painting of office premises and reconstruction of main gate and allied works at RCFA Div-I office building and staff quarter under RCFA Div-I PHE Dte.	485650.00	45 days	9713.00
18	Emergency repairing work of 450 mm dia Rising Main on 2 nos location i.e. near B.Ed College & Kalipahari under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	59651.00	15 days	1193.00
19	Repairing damaged collecting main in river Damodar and allied works at Surjanagar H/W site of ASTA W/S Scheme under RCFA Div-I PHE Dte.	484520.00	15 days	9690.00
20	Pipe line crossing by adopting trench less technology (e.i. Jack Pushing Method etc.) at Ranga more under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	414607.00	30 days	8292.00
21	Connection for newly made Children's park at Dhandadihi of Dhandadihi Water Supply Scheme under RCFA Division-I PHE Dte.	97412.00	30 days	1948.00
22	Pipe line crossing by adopting trench less technology (e.i. Jack Pushing Method etc.) at Lohat more under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	414607.00	15 days	8292.00
23	Extension of UPVC pipe line and allied works of distribution system Arabinda Colony of Egra GP under Narayankuri Water Supply Scheme under RCFA Division-I PHE Dte.	201573.00	30 days	4031.00
24	Supplying, Providing & aligning 300 mm & 250 mm dia C.I. sluice valve including valve chamber and etc. repairing work near Jamuria Petrol Pump and solar factory under Nandi Zone under RCFA Division-I PHE Dte.	345626.00	15 days	6913.00
25	Emergency repairing work 700 mm dia rising main at Bograchoti and etc works under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	68889.00	15 days	1378.00
26	Emergency repairing work of 300 mm dia C.I. pipe line and 160 mm dia UPVC pipe line at Bahadurpur Zone under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	178543.00	15 days	3571.00
27	Laying of 400 mm dia MS water carrier pipe & other allied works at Kapistha under Majhiara Water Supply Scheme under RCFA Division-I PHE Dte.	336839.00	30 days	6737.00
28	Laying PVC pipe line and repairing works for distribution pipe line arrangement at different places of Ratibati under Ratibati W/S Scheme under RCFA Division-I PHE Dte.	344077.00	30 days	6882.00
29	Laying UPVC pipe line and allied works for pipe line arrangement for Daspara and adjacent area of Andal W/S Scheme under RCFA Division-I PHE Dte.	477900.00	30 days	9558.00
30	Shifting of 450 mm dia rising main, construction of valve chamber, making concrete block and allied works of ASTA W/S Scheme under RCFA Division-I	329306.00	15 days	6586.00

	PHE Dte.			
31	Clearing shifting garbage and improvement of compound premises Andal Rehabilitation Project RCFA under RCFA Division-I PHE Dte. (Part-A)	455472.00	15 days	9109.00
32	Clearing shifting garbage and improvement of compound premises Andal Rehabilitation Project RCFA under RCFA Division-I PHE Dte. (Part-B)	56334.00	15 days	1127.00

6. Attachments

Sl No	File Name
1	Sl No. 30.pdf
2	Sl No. 13.pdf
3	Sl No. 23.pdf
4	Sl No. 29.pdf
5	Sl No. 24.pdf
6	2911_ii.pdf
7	Sl No. 04.pdf
8	Sl No. 01.pdf
9	Sl No. 11.pdf
10	Sl No. 32.pdf
11	Sl No. 28.pdf
12	Sl No. 10.pdf
13	Sl No. 16.pdf
14	Sl No. 21.pdf
15	Sl No. 19.pdf
16	Sl No. 17.pdf
17	Sl No. 08.pdf
18	Sl No. 31.pdf
19	Sl No. 14.pdf
20	Sl No. 18.pdf
21	Sl No. 22.pdf
22	NIT-13-2020-21-EE.pdf
23	Sl No. 06.pdf
24	Sl No. 20.pdf
25	Sl No. 15.pdf
26	Sl No. 25.pdf
27	Sl No. 09.pdf
28	Sl No. 12.pdf

29	SI No. 05.pdf
30	SI No. 26.pdf
31	SI No. 07.pdf
32	SI No. 27.pdf
33	SI No. 02.pdf
34	SI No. 03.pdf
35	NIT_13_EE_2020-21.pdf

Corrigendum: Corrigendum_Notice

Executive Engineer, RCFA Division-I
PASCHIM BARDHAMAN

1. General Information

Corrigendum Id	Corrigendum_Notice	Memo No	287/RCD-I	Memo Date	23-02-2021
Description	Corrigendum_Notice				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Corrigendum Publish Date	24-02-2021 06:15 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Corrigendum_Notice			

6. Attachments

Sl No	File Name
1	Corrigendum Notice i.pdf

Corrigendum: Corrigendum_Notice_ii

1. General Information

Corrigendum Id	Corrigendum_Notice_ii	Memo No	293/RCD-I	Memo Date	25-02-2021
Description	Corrigendum_Notice_ii				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	25-02-2021 12:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	Corrigendum_Notice_ii			

6. Attachments

Sl No	File Name
2	Corrigendum Notice ii.pdf