



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO: 05/RSD OF 2024-25 (Sl. 1 to 6)

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Assistant Engineer, Ranaghat Sub-Division			
Tender Reference	NIT NO: 05/RSD OF 2024-25 (Sl. 1 to 6)	Estimate Put to Tender	52196.13	Memo No	229/RSD	Memo Date	12-02-2025
e Tender Id		Description	Area development in Pump House-2 Of Nasrkuli Zone-I Water Supply Scheme Under Ranaghat Sub Division Under Nadia Division PHE Dte.				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	12-02-2025 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-02-2025 02:00 PM
Last Date of Application	24-02-2025 12:00 PM	Last Date of Permission	
Last Date of Submission	27-02-2025 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Urgent basis carriage of different dia DI Pipe which is supply by Resource Division at different water supply scheme under Ranaghat Sub-Division, Nadia Division P.H.Engineering Dte.	99705.99	90 Days	1994.00
2	Shifting of pipe (excluding the cost of DI pipe) to be effected during construction of over head reservoir within the Head work site of Gagnapur Pipe water supply scheme under Ranaghat Subdivision P.H.E. Dte.	74427.53	30 Days	1489.00
3	Protection work(Bamboo pilling) at Kalinarayanpur Uttarpara in connection of Augmentation work of Kamgachi Zone-II W/S Scheme under	99298.39	30 Days	1986.00

	Ranaghat Sub-Division PHE Dte.			
4	Area development in Pump House-2 Of Nasrkuli Zone-I Water Supply Scheme Under Ranaghat Sub Division Under Nadia Division PHE Dte.	52196.13	15 Days	1044.00
5	Laying of DI pipe Rising main and allied works for Badkulla Zone-II Water Supply Scheme under Ranaghat Sub-Division, PHE. Dte	88389.71	30 Days	1768.00
6	Arrear pay payment of enhancement of labor wages from 01/01/2024 to the next running work order.	92590.00	609 Days	1852.00

6. Attachments

Sl No	File Name
1	SCHEDULE05.pdf
2	SCHEDULE04.pdf
3	SCHEDULE01.pdf
4	SCHEDULE02.pdf
5	SCHEDULE03.pdf
6	NOTICE NIT 05.pdf
7	WBF_2911.pdf
8	SCHEDULE06.pdf