



# Public Health Engineering Department

Government of West Bengal

## Tender: NIET-04/SEEC 2021-22

### 1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA	Inviting Authority		Superintending Engineer, Eastern Circle			
Tender Id	NIET-04/SEEC 2021-22			Memo No	825/EC	Memo Date	10-05-2021
Description	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M ..... under Nadia Division,PHED						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EXECUTIVE ENGINEER NADIA DIVISION PHE DTE	Payable At	KALYANI
-----------	----	----------	-----------	------------	---	------------	---------

### 3. Critical Dates

Tender Publish Date	10-05-2021 05:30 PM	Sale/Submission Start Date	
Download Start Date	10-05-2021 05:30 PM	Sale/Download End Date	12-06-2021 12:00 PM
Last Date of Application	12-06-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	12-06-2021 12:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I, Panchayet-Kanainagar, Village-Rajapur under Nadia Division , PHE Dte. (Sl-1)	1,08,63,647.82	90 DAYS	2%
2	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Chhitka,Village-Chhitka under Nadia Division, PHE Dte. (Sl-2)	93,11,698.14	90 DAYS	2%

3	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Kanainagar, Village-Rajapur under Nadia Division, PHE Dte. (SI-3)	86,74,312.18	90 DAYS	2%
4	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Chanderghat, Village-Chakhanspukuria, Kamalpur, Kushita under Nadia Division, PHE Dte. (SI-4)	1,35,42,623.23	90 DAYS	2%
5	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Shyamnagar, Village-Baksipur, Chilakhali under Nadia Division, PHE Dte. (SI-5)	1,53,07,034.91	90 DAYS	2%
6	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Chhitka,Village-Bagadoba,Haripur, Mobarakpur under Nadia Division, PHE Dte. (SI-6)	1,83,04,703.29	90 DAYS	2%
7	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Natna,Village-Natna under Nadia Division , PHE Dte. (SI-7)	90,99,236.15	90 DAYS	2%

## 6. Attachments

Sl No	File Name
1	BOQ_629646.xls
2	BOQ_629639.xls
3	BOQ_629642.xls
4	BOQ_629666.xls
5	BOQ_629661.xls
6	Tendernotice_2.pdf
7	Tendernotice_3.pdf
8	Tendernotice_1.pdf
9	BOQ_629653.xls
10	PHED WEB.pdf
11	BOQ_629669.xls
12	BOQ_629672.xls