



Public Health Engineering Department

Government of West Bengal

Tender: 11/2020-21/EE/DWSD/PHE Dte

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDDHAMAN		Inviting Authority	Executive Engineer, Durgapur W/S Division			
Tender Id	11/2020-21/EE/DWSD/PHE Dte			Memo No	1209/DWSD	Memo Date	10-11-2020
Description	18 Nos different types of civil works						
Estimated Work Value	0.00						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer_DWSD_PHE Dte	Payable At	Durgapur-713216
-----------	----	----------	--------------	------------	-------------------------------------	------------	-----------------

3. Critical Dates

Tender Publish Date	10-11-2020 02:30 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-11-2020 02:00 AM
Last Date of Application	25-11-2020 02:00 AM	Last Date of Permission	25-11-2020 02:30 AM
Last Date of Submission	27-11-2020 02:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	27-11-2020 02:30 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Connection UPVC Pipe line with MS pipe line at Fulbagan near Paromita Hotel and Balikur more of Basudha W/s Scheme at Kanksa block under DWSD, PHE De	117556.00	15 Days	2351.00
2	Additional approach road from main village road to entrance road of Ramnagar H/W site under RCFA Pt-III W/S Scheme (Z-II) under DWSD ,PHE Dte.	301717.00	20 Days	6034.00
3	Balance work of laying UPVC pipe line from Ajudha Muslimpara to Ruidas para ,Ajudha ruidas para to Dakshin Bagdi para and Jornagar club to Babulala Bagdi house at Basudha village under Bankati Gram Panchayet of	465009.00	15 Days	9300.00

	Basudha W/s Scheme (P-V) under Kanksa Block under DWSD, PHE Dte.			
4	Laying of 160/110/90 mm dia UPVC & DI pipe line at Panagarh Railway crossing to Damodar river (due to up gradation of Panagarh Shilampur road) of Sarada Pally, Debipur mouza under DWSD, PHE Dte	485496.00	9710.00	9710.00
5	Additional beautification work of Ramnagar H/w site under RCFA Pt-III W/s Scheme (Z-II) under DWSD, PHE Dte	212087.00	15 Days	4242.00
6	Water connection providing for Rajkusum Health Centre ,Rarai Saraswati Mandir Siksha Niketan ,Rajkusum FP School ,Tilak danga Angwanari Centre, Tilak danga Sisu Sikhsa Kendra ,Rajkusum Sub-Health Centre ,Rajkusum Sishu Bikas Kendra ,Tilak Danga Sisu Bikash Kendra from existing distribution system of Rajkusum W/s Scheme under DWSD, PHE Dte.	425449.00	20 Days	8509.00
7	Construction of wing wall and left portion of WTP boundary wall and others allied work of Panagarh Industrial Park under DWSD, PHE Dte	428060.00	20 Days	8561.00
8	Making temporary platform for movement of heavy loaded crane ,Hydra for installation of 50 Mtr joist bridge at node point 208 ,209 of Zone-II distributin system of Panagarh Industrial Park W/s Scheme under DWSD, PHE Dte	494251.00	25 Days	9885.00
9	Laying 500 mm dia MS water carrying pipe with making necessary bend and others allied works over RCC near WTP for Panagarh Industrial Park W/s Schme under DWSD, PHE Dte	474994.00	15 Days	9500.00
10	Balance work for construction of Opeator room at Bhaburia H/W site of Jamgora-Jagannathpur W/s Schme under DWSD, PHE Dte	242489.00	20 Days	4850.00
11	Temporary path way in WTP for movement of labour and carriage of construction materials for various working site at Administrative building ,Chemical house ,Clariflocculators ,secondary flash mixture units at Panagarh WTP unde Panagarh Industrial W/s Scheme under DWSD, PHE Dte	485964.00	20 Days	9719.00
12	Construction of concrete road and others allied works at Dangal Gram pump house No-1 under Basudha W/s Scheme under DWSD, PHE Dte	315880.00	25 Days	6318.00
13	Repairng of distributin pipe line with necessary allied works near Majhi para ,HC Qtr other places of Loudoha distributin zone under RCFA Pt-III W/s Scheme under DWSD, PHE Dte	341621.00	20 Days	6832.00
14	Electrical works for DG set internal wairing mainswitch and other allied works at Office of the EE/DWSD/PHE Dte	77823.00	10 Days	1556.00
15	Day to day sweeping/Cleaning and others alliedworks at Panagarh WTP Staff Quarter under DWSD ,PHEDte (w.e.f 01.12.2020 to 31.10.2021	252623.00	31.10.2021	5052.00
	Construction of temporary pathway at Panagarh Canal par of Panagarh gram for laying of 600 mm dia DI K9 rising main pipe line as well as to			

16	carry different construction materials at site related to said work for the work for surface based piped W/s Scheme for Panagarh Industrial Park under DWSD, PHE Dte	497087.00	15 Days	9942.00
17	Trail run with O & Mtc emergency repairing and restoration of distribution system for Trilackchandrapur, Sundiara village and its command areas of Trilackchandrapur W/s Scheme under DWSD, PHE Dte	231429.00	180 Days	4629.00
18	Cutting of concrete road with supplying, laying of 160 mm dia OD HDPE pipe from Pump house to pond providing water to Roopganj and Arrah mouza and others allied works for providing FHTC of roopganj W/s Scheme under DWSD, PHE Dte	309622.00	15 Days	6192.00

6. Attachments

Sl No	File Name
1	Notice.docx
2	2911(iii).pdf
3	Ann with schedule.xlsx
4	Permission Sheet.pdf

Corrigendum: I

Executive Engineer, Durgapur W/S Division
PASCHIM BARDHAMAN

1. General Information

Corrigendum Id	I	Memo No	1236/DWSD	Memo Date	23-11-2020
Description	Corrigendum				
Estimated Work Value	0.00				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	25-11-2020 05:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	26-11-2020 02:00 AM
Last Date of Permission	26-11-2020 02:30 AM	Last Date of Submission	27-11-2020 04:00 AM
Tech Bid Opening Date		Fin Bid Opening Date	27-11-2020 04:30 AM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Corrigendum Notice			

6. Attachments

Sl No	File Name
1	Corrigendum-I.pdf