



Public Health Engineering Department

Government of West Bengal

Tender: NIT No.16/ALD/2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	ALIPURDUAR		Inviting Authority		Executive Engineer, Alipurduar Division		
Tender Reference	NIT	Estimate		Memo No	757/ALD	Memo Date	25-09-2020
	No.16/ALD/2020-2021	Put to Tender					
e Tender Id		Description	Different type of works				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	25-09-2020 02:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	12-10-2020 02:00 AM
Last Date of Application	09-10-2020 02:00 AM	Last Date of Permission	
Last Date of Submission	12-10-2020 02:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing House connection for KUMARGRAM water supply scheme at KUMARGRAM Block under Alipurduar Division, P.H.E. Dte.		493486	9870
2	Providing House connection for BAROBISHA ZONE- I water supply scheme at KUMARGRAM Block under Alipurduar Division, P.H.E. Dte.		493486	9870
3	Providing House connection for BAROBISHA ZONE- II water supply scheme at KUMARGRAM Block under Alipurduar Division, P.H.E. Dte.		493486	9870
4	Providing House connection for BAROBISHA ZONE- III water supply scheme at KUMARGRAM Block under Alipurduar Division, P.H.E. Dte.		493486	9870
	Providing House connection for KAMAKHYAGURI water supply scheme at			

5	KUMARGRAM Block under Alipuduar Division, P.H.E. Dte.	493486	9870
6	Providing House connection for KAIJALI BASTYI water supply scheme at KUMARGRAM Block under Alipuduar Division, P.H.E. Dte.	493486	9870
7	Providing House connection for PURBA CHEPANI water supply scheme at ALIPUDUAR-II Block under Alipuduar Division, P.H.E. Dte.	493486	9870
8	Providing House connection for LOKNATHPUR water supply scheme at KUMARGRAM Block under Alipuduar Division, P.H.E. Dte.	493486	9870
9	Providing House connection for BHUTNIRGHAT water supply scheme at FALAKATA Block under Alipuduar Division, P.H.E. Dte.	493486	9870
10	Providing House connection for DALIMPUR water supply scheme at FALAKATA Block under Alipuduar Division, P.H.E. Dte.	493486	9870
11	Providing House connection for JATESWAR water supply scheme at FALAKATA Block under Alipuduar Division, P.H.E. Dte. PART-1	493486	9870
12	Providing House connection for JATESWAR water supply scheme at FALAKATA Block under Alipuduar Division, P.H.E. Dte. PART-2	493486	9870
13	Providing House connection for JOGENDRAPUR water supply scheme at FALAKATA Block under Alipuduar Division, P.H.E. Dte.	493486	9870
14	Providing House connection for CHOTO SALKUMAR water supply scheme at FALAKATA Block under Alipuduar Division, P.H.E. Dte.	493486	9870
15	Providing House connection for PASCHIM KHAYERBARI water supply scheme at MADARIHAT-BIRPARA Block under Alipuduar Division, P.H.E. Dte.	493486	9870
16	Construction of RCC column and cantiliver roof for new store room at Alipurduar Stack yard under Alipuduar Division, P.H.E. Dte.	494791	9896
17	Construction of Truss roof & RCC flooring for new store room at Alipurduar Stack yard under Alipuduar Division, P.H.E. Dte.	498736	9975
18	Repair of Rest Room with existing toilet and pump house with additional toilet, land development at H/W Site of Bhutnirghat WSS under Alipuduar Division, P.H.E. Dte.	482438	9649
19	Repair of Gate, Drainage System & Rest Shed infront of Office cum Godown building at H/W Site of Birpara WSS under Alipuduar Division, P.H.E. Dte.	495034	9901
20	Repair of Rest Room with additional toilet and boundary wall, land development at 2nd pump house Site of Birpara WSS under Alipuduar Division, P.H.E. Dte.	447777	8956
21	Repair of Pump House with additional Toilet at 2nd Pump House site of Madarihat WSS under Alipuduar Division, P.H.E.	211746	4235
22	Extension of Distribution line with UPVC pipe line (From B.Ed College to Pulin Biswas House) under Dalimpur Water Supply Scheme under Alipurduar Division,PHE Dte.	314058	6281

23	Extension of Distribution line with UPVC pipe line (From Pulin Biswas House to Bipul Islam House) under Dalimpur Water Supply Scheme under Alipurduar Division,PHE Dte.	314058	6281
24	Extension of Distribution line with UPVC pipe line near Narendra Nath Sishu Siksha Kendra under Jateswar Water Supply Scheme under Alipurduar Division,PHE Dte	202294	4046
25	Construction of Balance portion Truss roof at top of Sadar Sub division Office Building and Sorounding of Division ofiice building and other works under Alipurduar Division, PHE Dte.	471105	9422
26	Supply of CIDF Pipe, Specials & Earth Filling of Head Work Site (2nd Reservoir) at Jainti TG Water Supply Scheme under Alipurduar Division, PHE Dte.	429913	8598
27	Construction of Path way of Rest Shed (With Paver Block) & balance work of Boundary wall and Rest Shed at Kumargram (H/W Site) W/S/S under Alipurduar Division PHE Dte.	499252	9985
28	Soil Investigation work for the proposed construction of Overhead Reservoir At SALKUMARHAT P/W/S Scheme Under Alipurduar Division , PHE Dte.	114466	2289
29	Soil Investigation work for the proposed construction of Overhead Reservoir At PATLAKHAWA P/W/S Scheme Under Alipurduar Division , PHE Dte.	114466	2289
30	Withdrawing of 200 mm dia DI Pipe and relaying 100 mm dia DI Pipe along with NH-31D related to Patlakhawa PWSS under Alipurduar Division, PHE Dte.	206004	4120

6. Attachments

Sl No	File Name
1	8.pdf
2	1.pdf
3	28.pdf
4	20.pdf
5	5.pdf
6	17.pdf
7	14.pdf
8	12.pdf
9	30.pdf
10	23.pdf
11	24.pdf

12	19.pdf
13	9.pdf
14	NOTICE16.pdf
15	25.pdf
16	ANNEXURE16.pdf
17	7.pdf
18	4.pdf
19	22.pdf
20	13.pdf
21	10.pdf
22	3.pdf
23	26.pdf
24	15.pdf
25	6.pdf
26	2.pdf
27	18.pdf
28	27.pdf
29	21.pdf
30	29.pdf
31	11.pdf
32	16.pdf

Corrigendum: Corrigendum

Executive Engineer, Alipurduar Division
ALIPURDUAR

1. General Information

Corrigendum Id	Corrigendum	Memo No	803/ALD	Memo Date	05-10-2020
Description	Change in Estimated Amount				
Estimated Work Value	-				

2. Critical Dates

Corrigendum Publish Date	05-10-2020 03:15 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

3. Attach Corrigendum Documents

Sl No	File Name
1	corrigendum.pdf
1	revised Schedule no18.pdf