



Public Health Engineering Department

Government of West Bengal

Tender: NIT No:- 05/RWS/ OF 2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI		Inviting Authority		Executive Engineer, Jalpaiguri Division		
Tender Reference	NIT No:- 05/RWS/ OF 2019-2020	Estimate Put to Tender		Memo No	79/RWS	Memo Date	20-02-2020
e Tender Id		Description	NIT No:- 05/RWS/ OF 2019-2020				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Jalpaiguri Division P.H.E. Dte.	Payable At	Executive Engineer, Jalpaiguri Division P.H.E. Dte.
-----------	----	----------	--------------	------------	---	------------	---

3. Critical Dates

Tender Publish Date	28-02-2020 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-03-2020 02:00 PM
Last Date of Application	02-03-2020 03:00 PM	Last Date of Permission	03-03-2020 03:00 PM
Last Date of Submission	06-03-2020 02:00 PM	Tech Bid Opening Date	06-03-2020 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of boundary wall for 2nd site of Kilkote T.G. Piped water supply scheme under jalpaiguri Division P.H.E. dte.	4,97,190.00	30(Thirty)Days	10,000.00
2	Rising main connection at 2nd site of Ambari T.G. PWSS Scheme including supply of C.I./C.I.A.S/C .I.D.F. specials & supply of sluice valve/Jeffy coupling etc. under Jalpaiguri Division P.H.E. Dte.	4,69,533.00	15(Fifteen)Days	9,400.00
3	Emergence repairing of pipeline including construction & repairing of stand post etc.at different areas for pandapara water supply scheme under	4,72,015.00	15(Fifteen)Days	9,500.00

	jalpaiguri Division P.H.E. dte.			
4	Restoration of pipe line at Kadobari hat to Bakshipara and Kadobarihat to Brahmatalpara and extension of pipeline from Baruapara more to North side at Baruapara under Mandalghat water supply scheme . under jalpaiguri Division P.H.E. dte.	3,83,102.00	15(Fifteen)Days	7,700.00
5	Shifting & Extension of pipe line for widening and strengthening of NH-31 C from Chalsa more to Telipara more within the Banarhat piped water supply scheme under jalpaiguri Division P.H.E. dte.	4,96,953.00	15(Fifteen)Days	10,000.00
6	Construction of RCC pillar with digging RCC ring to support delivery line over waterway and extension of UPVC line to hospital, Hotath colony and Dakshin Bidhan pally at Odlabari water supply scheme under jalpaiguri Division P.H.E. dte.	2,00,764.00	15(Fifteen)Days	4,100.00
7	Construction of boundary wall at one site Changmari T.G. water supply scheme under jalpaiguri Division P.H.E. dte.	4,02,453.00	30(Thirty)Days	8,100.00
8	Construction of boundary wall 1st site of Ambari T.G.piped water supply scheme under jalpaiguri Division P.H.E. dte.	4,43,052.00	30(Thirty)Days	8,900.00
9	Water supply arrangement for three(3) Nos primary school & other ancillary works at Bhandani piped water supply scheme under jalpaiguri Division P.H.E. dte.	4,79,641.00	20(Twenty) Days	9,600.00
10	Laying 600 mm. dia. NP-4. Spigot hume pipe casing with trenchless technology for 150mm. O.D.D.I. water pipeline across chalsa-Matiali Road near Chalsa More for Chalsa water supply scheme under jalpaiguri Division P.H.E. dte.	2,57,261.00	45(Forty Five) Days	5,200.00
11	Partial land Development, Rig approach & other allied works for Head works & 2nd site Under Raipur T.G. water supply scheme within jalpaiguri Division P.H.E. dte.	2,61,630.00	45(Forty Five) Days	5,300.00
12	Rig approach for construction of tube well at Hilla T.G.under Nagrakata Block under jalpaiguri Division P.H.E. dte.	86,763.00	45(Forty Five) Days	1,800.00
13	Installation of stand post at Bhandani PWSS under jalpaiguri Division P.H.E. dte.	1,61,640.00	15(Fifteen)Days	3,300.00
14	Emergency restoration of pipeline by concrete pillar including construction of valve chamber etc.& making temporary diversion of pipeline at Barnish water supply scheme under jalpaiguri Division P.H.E. dte.	3,79,230.00	20(Twenty) Days	7,600.00
15	Construction of IEP platform, washout drain, washout line, washout chamber ,foot paths, repairing of pump house ,boundary wall, community tank, Colour wash of (head work,2nd T/W site,& community tank) also cleaning of community tank, chokage of pipeline.... Etc.for ENGO T.G. water supply scheme under jalpaiguri Division P.H.E. dte.	4,88,691.00	20(Twenty) Days	9,800.00

16	Construction of Boundary Wall and land development for Binnaguri water supply scheme under jalpaiguri Division P.H.E. dte.(1st site).	4,79,093.00	30(Thirty)Days	9,600.00
17	Construction of pump house (3.60X2.40) size with sanitary & plumbing arrangement at Binnaguri water supply scheme under jalpaiguri Division P.H.E. dte.(1st site).	4,83,118.00	30(Thirty)Days	9,700.00
18	Emergency repairing of Charerbari water supply scheme due to widening of road under jalpaiguri Division P.H.E. dte.	3,47,917.00	20(Twenty) Days	7,000.00
19	Emergency restoration of pipeline damaged by NHAI at Indira more under Madhab danga water supply scheme under jalpaiguri Division P.H.E. dte.	2,87,688.00	20(Twenty) Days	5,800.00
20	Construction of pucca drain for drainage of waste water of IEP,clearance of H/W site including emergency restoration of pipeline from PMGSY road to Paschim Barua Para (MSK School to Joynath Roy House) under Garalbari Zone-I. water supply scheme under jalpaiguri Division P.H.E. dte.	3,18,430.00	30(Thirty)Days	6,400.00
21	Construction of Boundary wall for 2nd site of Jabramali piped water supply scheme under Jalpaiguri Division P.H.E. dte.	4,66,165.00	30(Thirty)Days	9,400.00
22	Construction of path way,Drain,RBT work,land Development & other ancillary works at 2nd site of Jabramali PWSS Jalpaiguri Division P.H.E. dte.	2,09,879.00	30(Thirty)Days	4,200.00
23	Supply of Water testing chemical / reagents of Jalpaiguri district laboratory under Jalpaiguri Division P.H.E. dte.	4,85,826.00	10(Ten) Days	9,800.00
24	Supply of Water testing chemical / reagents of Jalpaiguri district laboratory under Jalpaiguri Division P.H.E. dte.	4,89,035.00	10(Ten) Days	9,800.00
25	Extension of pipeline from H/O.Jogesh Ch. Roy to Bura Amtala Masjid via H/O Joynal Abedin & from Duhalar culvert to Burabari Sthan via Durgamandip in Uttar Bhuskadanga water supply scheme under jalpaiguri Division P.H.E. dte.	4,98,950.00	15(Fifteen)Days	10,000.00
26	Additional work i.c.w. realignment of existing pipeline due to widening of Maynaguri Changrabanda road to Jalpesh Temple road and repairing with extension of pipeline from H/O Jogen Roy to Bholanath High School via H/O Bhupandranath Roy Basunia and near Lakshinarayan Primary School of Uttar Bhuskadanga water supply scheme under Jalpaiguri Division P.H.E. dte.	3,37,390.00	20(Twenty) Days	6,800.00
27	Providing approach road and development of Head work site and 2nd tube well site including cutting trees and uprooting for Dakshin Salbari Piped water supply scheme under Jalpaiguri Division P.H.E. dte.	3,42,141.00	10(Ten) Days	6,900.00
28	Emergency repairing of pipeline, cleaning & washing of pipeline construction of sluice valve chamber etc. at damaged areas (by P.W.D. roads) under South Berubari water supply scheme under Jalpaiguri Division P.H.E. dte.	1,34,920.00	20(Twenty) Days	2,700.00
	Connection through Culvert crossing and road crossing in Laying			

29	Distribution System for Rejuvenation of Chalsa Water Supply Scheme for Zone-III,Part-B Under Jalpaiguri Division, P.H.E. Dte.	1,93,424.00	10(Ten) Days	3,900.00
----	--	-------------	--------------	----------

6. Attachments

Sl No	File Name
1	WBF-2911-PHED.pdf
2	Notice & Annexure.pdf