



Public Health Engineering Department

Government of West Bengal

Tender: NIT No:- 05/AE(HQ)/JD/of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI	Inviting Authority		Executive Engineer, Jalpaiguri Division			
Tender Id	NIT No:- 05/AE(HQ)/JD/of 2019-20			Memo No	1365/JD	Memo Date	27-12-2019
Description	Various works of water supply schemes under this Division.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Jalpaiguri. Division, P.H.E. Dte.	Payable At	Jalpaiguri.
-----------	----	----------	--------------	------------	---	------------	-------------

3. Critical Dates

Tender Publish Date	30-12-2019 01:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	16-01-2020 02:00 PM
Last Date of Application	10-01-2020 02:00 PM	Last Date of Permission	14-01-2020 02:00 PM
Last Date of Submission	16-01-2020 02:00 PM	Tech Bid Opening Date	16-01-2020 03:00 PM
Fin Bid Opening Date	16-01-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing of pipe line with other allied works related to pipe line under Purba Salbari Water Supply Scheme.	443571.00	15 days	8871.00
2	Temporary shifting of pipeline along and across the culverts due to widening of Eastern Bye-Pass (P.W.D. road at South zone area of Dabgram W/S Scheme under Jalpaiguri Division, P.H.E. Dte. in the Dist. of Jalpaiguri.	213753.00	7 days	4275.00
3	Construction of balance 44 nos.Street Stand Post Haritalguri T.G. Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	496144.00	15 days	9923.00
4	Construction of balance 35 nos.Street Stand Post Riabari T.G. Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	394660.00	15 days	7893.00

5	Construction of balance 44 nos.Street Stand Post Devpara T.G. Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	496144.00	15 days	9923.00
6	Construction of Pump House (3.60M x 2.40M) size with sanitary & plumbing arrangement at 2nd T/Well site of Kathalguri Tea Garden area Water Supply Scheme under Jalpaiguri Division P.H.E. Dte.	493951.00	45 days	9879.00
7	Realignment of pipe line due to widening of Domohani Bazar road by the PWD Department related to Domohani W/S Scheme under Jalpaiguri Division, P.H.E. Dte.	334179.00	15 days	6684.00
8	Laying new pipeline in place of existing pipeline damaged by various development works done by different departments for Bhangamali Piped Water Supply Scheme at Maynaguri Block under Jalpaiguri Division, P.H.E. Dte.	458431.00	21 days	9169.00
9	Emergency restoration of pipe line at different places besides Eastern Bye-Pass (P.W.D.) road damaged due to cutting, up rooting of road side tress in connection to widening of road and other works at North Zone area of Dabgram W/S Scheme under Jalpaiguri Division, P.H.E. Dte.	86166.00	7 days	1723.00
10	Supplying furnitures for Jalpaiguri Division office under Jalpaiguri Division, P.H.E. Dte.	132330.00	7 days	2647.00
11	Construction of boundary wall with gate, drain and pathway for 2nd tubewell site of Kathalguri Tea Garden piped Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	353878.00	30 days	7078.00
12	Laying of new G.I. pipeline for erection of fire Hydrant at Head Work Site of Central zone of Dabgram W/S Scheme under Jalpaiguri Division, P.H.E. Dte. in the Dist. of Jalpaiguri.	103198.00	10 days	2064.00
13	Shifting of pipe line due to widening of PMGSY road from Bhutuganj to Akaluganj at Sanyasikata zone- I PWSS under Jalpaiguri Division P.H.E. Dte.	417186.00	21 days	8344.00
14	Restoration of pipeline damaged due to widening AH-48 (SAARC road) at Basakparamore under Magurmari W/S Scheme.	470406.00	15 days	9408.00
15	Restoration of pipeline damaged due to widening AH-48 (SAARC road) at Harimandir Para under Magurmari W/S Scheme.	348655.00	15 days	6973.00
16	Restoration of pipeline damaged due to widening AH-48 (SAARC road) from Gilandimore to Jhamagurmari under Magurmari W/S Scheme.	498363.00	15 days	9967.00
17	Restoration of pipeline damaged due to widening AH-48 (SAARC road) at Basak Para and extension of pipeline from Baro Jumma to Natun Colony under Magurmari W/S Scheme.	319317.00	15 days	6386.00
18	Special Repairing and Testoration of the damaged pipeline and cleaning of OHR at Banarhat W/S Scheme under Jalpaiguri Division, P.H.E. Dte.	207914.00	15 days	4158.00
19	Making and creaction of decorative model based water delivery point for	390000.00	45 days	7800.00

	Rajbari Dighi Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.			
20	Construction of 50 nos new Street Stand Post along with necessary repairing of existing street stand posts along with ancillary works at Purba Magurmari and adjoining Mouzas Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	499254.00	21 days	9985.00
21	Construction of 42 nos new Street Stand Post along with ancillary works in Khalaigram Water Supply Scheme at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte.	339794.00	21 days	6796.00
22	Through repair and overhauling of the Iron Elimination Plant installed at North zone site of Dabgram - II Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	292482.00	15 days	5850.00
23	Laying of new UPVC pipe line (From the H/O. indrajit Roy to the H/O. Palan Mahanta) in place of damaged existing pipe line due to construction road, drain etc. by SJDA authority at Dakshin Santinagar of Dabgram Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	222160.00	21 days	4443.00
24	Construction of temporary approach road for sinking of the tube well at two tube well sites of Grass more Tea Garden Piped Water Supply Scheme under Jalpaiguri Division P.H.E. Dte.	110063.00	7 days	2201.00
25	Water Supply arrangement to the Banarhat High School at Banarhat I G.P. under Dhupguri Block.	43689.00	7 days	874.00
26	Construction of Street Stand Post and Sock well for drainage water of street stand post and at different places in Devpara T.G. Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	499727.00	21 days	9995.00
27	Construction of 44 nos new Street Stand Post along with ancillary works in Chouhaddi Water Supply Scheme at Dhupguri Block under Jalpaiguri Division P.H.E. Dte.	198521.00	21 days	3970.00
28	Extension of H.D.P.E. pipeline and Repairing of Existing damaged line due to development works and allied works of the Devpara T.G. Water Supply Scheme	488673.00	21 days	9773.00

6. Attachments

Sl No	File Name
1	WBF-2911-PHED.pdf
2	nit05 hq.pdf
3	annexurenit05hq.pdf

Corrigendum: NIT No. 05/AE(HQ)/JD / of 2019-20

1. General Information

Corrigendum Id	NIT No. 05/AE(HQ)/JD / of 2019-20	Memo No	01/JD	Memo Date	02-01-2020
Description	CORRIGENDUM NOTICE				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	02-01-2020 04:55 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	<p>Due to some Typing mistake the following changes is to be made as under:- AMOUNT PUT TO TENDER to be read as in place of Sl. No. (27) is Rs. 4,98,521.00 instated of Rs.1,98,521.00 Date & Time of application/permission, Submission & opening of tender paper etc. for this tender as well as other Terms & Conditions as laid in NIT 05/AE(HQ)/JD/of 2019-20 will be remain same & unchanged.</p>			

6. Attachments

Sl No	File Name
1	corrigendum25.pdf