



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO. 13 of EE/SMD of 2021-2022

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority	Executive Engineer, South 24 Parganas Mechanical Division			
Tender Id	NOTICE INVITING TENDER NO. 13 of EE/SMD of 2021-2022		Memo No	997/SMD	Memo Date	01-09-2021	
Description	NOTICE INVITING TENDER NO. 13 of EE/SMD of 2021-2022						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, SMD PHE Dte	Payable At	Kolkata
-----------	----	----------	--------------	------------	------------------------------------	------------	---------

3. Critical Dates

Tender Publish Date	01-09-2021 07:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	23-09-2021 03:00 AM
Last Date of Application	16-09-2021 02:00 AM	Last Date of Permission	16-09-2021 03:00 AM
Last Date of Submission	23-09-2021 03:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	23-09-2021 04:00 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Modification of ATS Starter panel for motor no 3, Capacitor panel and allied works of Raw Water Pumping Station at Dongaria under SMD,PHE Dte.		30 Days	2 %
2	Modification of ejector pipe line with allied works at Kalyanpur OHR site under Baruipur KMDA Rural area water supply scheme under SMD,PHE Dte.		30 Days	2 %
3	Supply, installation and commissioning of Remote Monitoring System for MTU to provide data of TDS, intermediate flow rate, Permeate water volume and pouch counting at Ganga Sagar Island under SMD,PHE Dte.		30 Days	2 %
4	Supply and delivery of fast moving spares for secondary chlorination arrangrnt at Kalyanpur OHR site under Baruipur KMDA Rural area water		30 Days	2 %

	supply scheme under SMD,PHE Dte.			
5	Supply and fitting fixing of fast moving spares for secondary chlorination arrangement at Poilan OHR site under SMD,PHE Dte.		30 Days	2 %
6	Supply, installation and commissioning of Remote Monitoring System for MTU to provide data of TDS, intermediate flow rate, Permeate water volume and pouch counting at Gosaba Basanti under SMD,PHE Dte.		30 Days	2 %
7	Supply and fitting fixing of fast moving spares for secondary chlorination arrangement at Thakurpukur Housing OHR site under SMD,PHE Dte.		30 Days	2 %
8	Supply and delivery of fast moving spares for secondary chlorination arrangement at D Madanmohantala OHR site under Baruipur KMDA Rural area water supply scheme under SMD,PHE Dte.		30 Days	2 %
9	Rectification and modification of Main LT PDB panel for pumping machinery of Raw Water Pumping Station at D.Roypur WTP under SMD,PHE Dte.		30 Days	2 %
10	Making and Fabrication of joist structure with allied works for Water Supply scheme at Baruipur KMDA Rural area water supply scheme under SMD,PHE Dte.		30 Days	2 %
11	Modification of ejector pipe line with allied works at D Madanmohantala OHR site under Baruipur KMDA Rural area water supply scheme under SMD,PHE Dte.		30 Days	2 %
12	Carrying and refilling of liquid chlorine gas of 100kg each capacity cylinder for different OHR sites under Baruipur and Mograhat Block under SMD,PHE Dte.		30 Days	2 %

6. Attachments

Sl No	File Name
1	WBF_2911_ii_.pdf
2	T-13.pdf
3	WBF2908.pdf