



Public Health Engineering Department

Government of West Bengal

Tender: NIT.: 08/AE/BSD/ 2020-21

1. General Information

| | | | | | | | |
|----------------------|--|--------------------|-------|---|---------|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | BIRBHUM | Inviting Authority | | Assistant Engineer, Bolpur Sub-Division | | | |
| Tender Id | NIT.: 08/AE/BSD/ 2020-21 | | | Memo No | 220/BSD | Memo Date | 09-10-2020 |
| Description | Notice Inviting Tender No.: 08/AE/BSD/ 2020-21 | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--|------------|---------------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | The Executive Engineer, Birbhum Division, P.H. Engineering Dte. | Payable At | Suri, Birbhum |
|-----------|----|----------|--------------|------------|--|------------|---------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 09-10-2020 06:00 PM | Sale/Submission Start Date | 09-10-2020 08:00 PM |
| Download Start Date | 09-10-2020 08:00 PM | Sale/Download End Date | 04-11-2020 02:00 PM |
| Last Date of Application | 16-10-2020 03:00 PM | Last Date of Permission | 16-10-2020 04:00 PM |
| Last Date of Submission | 04-11-2020 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 04-11-2020 03:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Roof treatment repairing /renovation & colour washing of Pump House and dressing of 2nd Pump house campus of Daronda W/S Scheme under Bolpur Sub-Division within Birbhum Division, PHE Dte. | 31,481.00 | 14 Days | 650.00 |
| 2 | Construction of Pump House (Size - 3.60 Mtr. X 3.0 Mtr.) at 2nd Tube-well site of Hate Serandi Water Supply Scheme under Bolpur Sub-Division within Birbhum Division, PHE Dte. | 3,99,501.00 | 60 Days | 8,000.00 |
| 3 | Laying of Rising Main with Connecting pipe line from TW No.-2 (at P.H.-2) to OHR for BATIKOR Piped Water Supply Scheme under Bolpur Sub-Division | 1,18,538.00 | 30 Days | 2,500.00 |

| | | | | |
|---|---|-------------|---------|-----------|
| | within Birbhum Division, PHE Dte. | | | |
| 4 | Making additional Garden by landscaping, replacing old soil, anti-termite treatment etc., replacing Corrugated sheet of Garage, repairing of Septic Tank etc. at Prantik Inspection Bungalow & Sub-Division Office Campus respectively under Bolpur Sub-Division within Birbhum Division, P.H.E. Dte. | 4,62,931.00 | 30 Days | 9,500.00 |
| 5 | Construction of Pump House (Size - 5.40 Mtr. X 3.60 Mtr.) at Hate Serandi O.H.R. site of Hate Serandi Water Supply Scheme under Bolpur Sub-Division within Birbhum Division, PHE Dte. | 4,99,455.00 | 60 Days | 10,000.00 |
| 6 | Allied works for Dismantling of PCC road for Distribution pipe line laying work and inter-connection to existing pipe line of Augmentation of Bolpur Water Supply, Sanitation & Health Education Project (Indo-German), for Zone -III, (Part-A) under Bolpur Sub-Division within Birbhum Division, PHE Dte. | 3,37,474.00 | 30 Days | 7,000.00 |
| 7 | Allied works for Providing Functional Household Tap Connection (FHTC) from existing distribution system within the command area in the villages Narasonda, Ikshusara, Anaipur of Batikar W/S Schemeat Illambazar Block under Bolpur Sub-Division within Birbhum Division, PHE Dte. | 4,90,941.00 | 30 Days | 10,000.00 |
| 8 | Making approach facility to the construction site of R.C.C. Over Head Reservoir of Capacity 300 cum and cleaning the site for Bipratikuri Piped W/S Scheme under Bolpur Sub-Division within Birbhum Division, PHE Dte. | 19,655.00 | 14 Days | 400.00 |

6. Attachments

| Sl No | File Name |
|-------|---------------------------|
| 1 | 2911 Form.pdf |
| 2 | Sl No - 5.pdf |
| 3 | Sl No - 7.pdf |
| 4 | Sl No - 6.pdf |
| 5 | NIT 08_AE_BSD 2020-21.pdf |
| 6 | Sl No - 2.pdf |
| 7 | Sl No - 8.pdf |
| 8 | Sl No - 1.pdf |
| 9 | Sl No - 4.pdf |
| 10 | Sl No - 3.pdf |