



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No. 6/HSD of 2024-25

1. General Information

| | | | | | | | |
|----------------------|-----------------------------|---------------|--------------------|---------|---|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | NORTH 24 PARGANAS | | Inviting Authority | | Assistant Engineer, Hasnabad Sub-Division | | |
| Tender Reference | Notice Inviting | Estimate | 94995.13 | Memo No | 1277/HSD | Memo Date | 11-11-2024 |
| | Tender No. 6/HSD of 2024-25 | Put to Tender | | | | | |
| e Tender Id | | Description | app road | | | | |
| Estimated Work Value | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|-----------------------------|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer, Barasat | Payable At | Barasat |
|-----------|----|----------|--------------|------------|-----------------------------|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|------------------------------|---------------------|
| Tender Publish Date | 11-11-2024 01:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 27-11-2024 02:00 PM |
| Last Date of Application | 20-11-2024 01:00 PM | Last Date of Permission | 20-11-2024 03:00 PM |
| Last Date of Submission | 27-11-2024 02:00 PM | Tech Bid Opening Date | 27-11-2024 03:00 PM |
| Fin Bid Opening Date | 27-11-2024 03:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Temporary approach road for movement of rig machine and other allied machineries at PH No-2 within Baunia Abad w/s scheme, Sandeshkhali-I Block under Hasnabad Sub-Division, PHE Dte. | 89206.44 | 10 days | 1790.00 |
| 2 | Emergent restoration of road for damage portion at different places in connection with retrofitting in connection with augmentation of Gabberia w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte | 95594.58 | 10 days | 1920.00 |
| | Dismantling & Re-construction of boundary wall for movement of rig & other allied machineries for sinking of big dia TW at PH no- 2 within | | | |

| | | | | |
|----|---|----------|---------|---------|
| 3 | Hingalganj (Old) w/s scheme, Hingalganj block under Hasnabad Sub-Division P.H.E. Dte | 75289.17 | 10 days | 1510.00 |
| 4 | Emergent repairing of existing FHTC in connection with retrofitting work at different places in Singherkati mouza in connection with augmentation of Hingalganj w/s scheme (Z-II), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte. | 96485.74 | 10 days | 1930.00 |
| 5 | Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places within Tushkhali W/S Scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-II) | 95151.05 | 10 days | 1910.00 |
| 6 | Additional Emergent restoration of pipeline by laying of different dia. UPVC pipe line at Duchnikhali mouza within Joygopalpur W/S Scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. | 44547.31 | 10 days | 900.00 |
| 7 | Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 2 in connection with Augmentation of Champali w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte. | 80996.36 | 10 days | 1620.00 |
| 8 | Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Kumarjole W/S Scheme, Minakhan block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-I) | 88866.57 | 10 days | 1780.00 |
| 9 | Emergent repairing of existing FHTC in connection with retrofitting work at different places in Nandanpur mouza within Chaimalpur w/s scheme, Hasnabad block under Hasnasbad Sub-Division, P.H.E.Dte. | 89174.05 | 10 days | 1790.00 |
| 10 | Temporary approach road for movement of winch machine and other allied machineries at OHR site within Kalitala W/S scheme (Z-II), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 96879.43 | 10 days | 1940.00 |
| 11 | Protection work for construction of approach road for movement of winch machine and other allied machineries at OHR site within Kalitala w/s scheme (Z-II), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte. | 94995.13 | 10 days | 1900.00 |
| 12 | Supply and installation of 100mm dia sluice valve in distribution pipe line for smooth supply of water at different palces in connection with augmentation of Bouthakurani water supply scheme (Z-II), Sandeshkhali-II Block under Hasnabad Sub-Division, PHE Dte. (Part-A) | 83878.80 | 10 days | 1680.00 |
| 13 | Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 2 in connection with Augmentation of Durgapur Baylani Z-I w/s scheme, Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.Part-B | 73566.42 | 10 days | 1480.00 |
| | Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 2 in connection with | | | |

| | | | | |
|----|--|----------|---------|---------|
| 14 | Augmentation of Durgapur Baylani Z-I w/s scheme, Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. (Part-A) | 62915.24 | 10 days | 1260.00 |
| 15 | Emergent restoration of pipe line in connection with retrofitting work at different places at near Ghosh para at Kalitala mouza in connection with augmentation of Kalitala w/s scheme (Z-I), Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte. | 96780.42 | 10 days | 1940.00 |
| 16 | Emergent restoration of pipe line in connection with retrofitting work at different places at near Adhikary para at Durgamandop mouza in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte. | 96901.60 | 10 days | 1940.00 |
| 17 | Emergent restoration of pipe line in connection with retrofitting work at different places at near Ghat para at Durgamandop mouza in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte. | 97101.61 | 10 days | 1950.00 |

6. Attachments

| Sl No | File Name |
|-------|--|
| 1 | 07Re construction of Boundary wall PH 2.xls |
| 2 | 01Temporary approach road Baunia PH 2 for TW.xls |
| 3 | 08Withdraw relay Kumarjole phase 1.xls |
| 4 | 11Eucaliptus balla OHR site.xls |
| 5 | 16Dugamandop Durgamandop mouza Adhikary para.xls |
| 6 | New-Form-2911.pdf |
| 7 | 04Repair of existing FHTC singherkati.xls |
| 8 | 15kalitala Z 1 kalitala Mouza Ghosh para.xls |
| 9 | 06Withdraw relay Joygpapur -1 addl.xls |
| 10 | 10Temporary approach road site Kalitala Z 2.xls |
| 11 | 03Addl Boundary Wall PH 2 hing old.xls |
| 12 | 12Slui ce valve 100 Part A.xls |
| 13 | 05Withdraw relay Tushkhali -2.xls |
| 14 | NIT 6.pdf |
| 15 | 14Re construction of Boundary wall PH 2 Part-A.xls |
| 16 | 02Emergent restoration.xls |
| 17 | 17Dugamandop Durgamandop mouza Ghat para.xls |
| 18 | 13Re construction of Boundary wall PH 2 PART-B.xls |
| 19 | 09Repair of existing FHTC Nandanpur.xls |