



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING ELECTRONIC TENDER No. 06 of EE/RD/PHED of 2021-2022

1. General Information

Type	OTHER	Category	Works	Mode	ONLINE	Method	Open Tender
District	UTTAR DINAJPUR	Inviting Authority		Executive Engineer, Raiganj Division			
Tender Id	NOTICE INVITING ELECTRONIC TENDER No. 06 of EE/RD/PHED of 2021-2022			Memo No	1756/RD/PHE	Memo Date	07-09-2021
Description	Laying of Additional Pipe Line for Retrofitting of different Water Supply Schemes for installation of FHTC under Raiganj Division P.H.E. Dte. in the district of Uttar Dinajpur.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	The Executive Engineer, Raiganj Division, P.H.E. Dte.	Payable At	Raiganj
-----------	----	----------	-----------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	09-09-2021 08:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-09-2021 05:00 PM
Last Date of Application	27-09-2021 05:00 PM	Last Date of Permission	
Last Date of Submission	27-09-2021 05:00 PM	Tech Bid Opening Date	30-09-2021 11:00 AM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of Additional Pipe Line for Retrofitting of GUTIN Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	8,82,369.87	30 days.	17,647.00
2	Laying of Additional Pipe Line for Retrofitting of BARUNA Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	5,16,106.73	30 days.	10,322.00
3	Laying of Additional Pipe Line for Retrofitting of BAMAIR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	8,81,710.83	30 days.	17,634.00
	Laying of Additional Pipe Line for Retrofitting of POALTAIR Water Supply			

4	Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	15,91,873.79	30 days.	31,837.00
5	Laying of Additional Pipe Line for Retrofitting of PAHARAJPUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	8,44,424.25	30 days.	16,888.00
6	Laying of Additional Pipe Line for Retrofitting off PHULATTI Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	6,57,159.34	30 days.	13,143.00
7	Laying of Additional Pipe Line for Retrofitting of BHEUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	8,82,983.13	30 days.	17,660.00
8	Laying of Additional Pipe Line for Retrofitting of CHOTPARUA Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	9,37,319.47	30 days.	18,746.00
9	Laying of Additional Pipe Line for Retrofitting of KALIGANJ Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	7,14,510.78	30 days.	14,290.00
10	Laying of Additional Pipe Line for Retrofitting of SRIDHARPUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	11,38,694.79	30 days.	22,774.00
11	Laying of Additional Pipe Line for Retrofitting of GOPALPUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	9,21,770.47	30 days.	18,435.00
12	Laying of Additional Pipe Line for Retrofitting of NALBITHI MADHABPUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	8,20,407.19	30 days.	16,408.00
13	Laying of Additional Pipe Line for Retrofitting of MAHINAGAR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	5,69,467.03	30 days.	11,389.00
14	Laying of Additional Pipe Line for Retrofitting of PIROJPUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	11,24,036.19	30 days.	22,481.00
15	Laying of Additional Pipe Line for Retrofitting of UDAYPUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	15,22,823.61	30 days.	30,456.00
16	Laying of Additional Pipe Line for Retrofitting of NOABARI Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	13,94,095.81	30 days.	27,882.00
17	Laying of Additional Pipe Line for Retrofitting of KHESRA Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	15,95,197.05	30 days.	31,904.00
18	Laying of Additional Pipe Line for Retrofitting of PIPLAN Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	7,83,602.13	30 days.	15,672.00
19	Laying of Additional Pipe Line for Retrofitting of MALGAON Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	13,72,281.21	30 days.	27,446.00
20	Laying of Additional Pipe Line for Retrofitting of SRIPUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	9,48,853.95	30 days.	18,977.00
21	Laying of Additional Pipe Line for Retrofitting of PAKHURIYA Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	3204676.01	30 days.	64,094.00
22	Laying of Additional Pipe Line for Retrofitting of MASLANDPUR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	19,25,712.42	30 days.	38,514.00

23	Laying of Additional Pipe Line for Retrofitting of SURUN Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	9,99,598.04	30 days.	19,992.00
24	Laying of Additional Pipe Line for Retrofitting of KOTAR Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	8,31,975.81	30 days.	16,640.00

6. Attachments

Sl No	File Name
1	Tendernotice_1 (1).pdf