



# Public Health Engineering Department

## Government of West Bengal

Tender: 03/LSD/PHE/2019-2020

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority		Executive Engineer, Murshidabad Division			
Tender Id	03/LSD/PHE/2019-2020			Memo No	45 /LSD	Memo Date	03-06-2019
Description	U.P.V.C Pipeline & different works at different W/S Scheme under Lalbagh Sub Division						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division, PHE Dte.	Payable At	Berhampore, Murshidabad (West Bengal)
-----------	----	----------	--------------	------------	--	------------	---

### 3. Critical Dates

Tender Publish Date	03-06-2019 02:50 PM	Sale/Submission Start Date	
Sale/Download End Date	24-06-2019 02:00 PM	Last Date of Application	20-06-2019 02:00 PM
Last Date of Permission	21-06-2019 02:00 PM	Last Date of Submission	24-06-2019 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	24-06-2019 03:00 PM

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of different dia U.P.V.C Pipeline for Distribution Network (Remaining Portion) and construction of RCC Stand Post including platform (Part-B) under Improvement work of Amarkundu Water Supply Scheme under Lalbagh Sub-Division,P.H.E. Dte.in the District Murshidabad. (II) [From 61A to 61, 64 to 65 & 61 to 62]	Rs 4,87,521.00	30 Days	Rs. 10,000.00
2	Additional work for repairing of road cross which was damage for laying of pipeline at Golapnagar area (Part-E) under Lalgoal Water Supply Scheme under Lalbagh Sub Division PHE Dte. in the district of Murshidabad.	Rs. 2,59,897.00	20 Days	Rs. 5,300.00
3	Additional extension of UPVC pipeline for sufficient supply of drinking water at Mukundabag area under Jiaganj-Azimganj Surface Based Water Supply Scheme Zone-III (Ghanshyampur) Lalbagh Sub-Division,P.H.E. Dte.in the District Murshidabad.	Rs. 3,15,852.00	20 Days	Rs. 6,500.00
	Construction of the broken boundary wall (West side) at Head Work site			

4	due to safty & security purpose of the same under Jiaganj W/S Scheme under Lalbagh Sub Division, P.H.E Dte.	Rs. 1,49,965.00	45 Days	Rs. 3000.00
5	Extension pipeline from Binapani Press more to near the house of Debasish Das under Jiaganj water supply scheme under Lalbagh Sub-Division,PHE Dte.	Rs. 1,73,292.00	30 Days	Rs. 3,500.00

#### 6. Attachments

Sl No	File Name
1	Sl-5.pdf
2	Sl-4.pdf
3	Sl-3.pdf
4	Sl-1.pdf
5	Sl-2.pdf
6	Notice.pdf
7	WBF 2911 (II) NEW.pdf