



Public Health Engineering Department

Government of West Bengal

Tender: NIT No.- 02/T/AE/PR/PHE Dte. of 2024-25

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURULIA	Inviting Authority		Assistant Engineer R.W.S. Purulia-Sub Division			
Tender Reference	NIT No.- 02/T/AE/PR/PHE Dte. of 2024-25	Estimate Put to Tender	0.00	Memo No	Memo No. 601/PR	Memo Date	27-11-2024
e Tender Id		Description	10 NOS. DIFFERENT TYPE OF WORKS				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER	Payable At	EXECUTIVE ENGINEER, PURULIA DIVISION
-----------	-----	----------	--------------	------------	--------------------	------------	---

3. Critical Dates

Tender Publish Date	27-11-2024 03:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	12-12-2024 02:00 PM
Last Date of Application	09-12-2024 02:00 PM	Last Date of Permission	09-12-2024 04:00 PM
Last Date of Submission	12-12-2024 02:00 PM	Tech Bid Opening Date	12-12-2024 04:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	BLOCK LEVEL CAPACITY BUILDING & TRAINING PROGRAMME INVOLVING PRI FUNCTIONARIES, VALVE OPERATOR, PUMP OPERATOR, ASHA ON JAL JEEVAN MISSION AND ITS COMPONENTS AT PURULIA DISTRICT (Barabazar and Balarampur block)	96996.00	30 DAYS	1940.00
2	BLOCK LEVEL CAPACITY BUILDING & TRAINING PROGRAMME INVOLVING PRI FUNCTIONARIES, VALVE OPERATOR, PUMP OPERATOR, ASHA ON JAL JEEVAN MISSION AND ITS COMPONENTS AT PURULIA DISTRICT (Hura and Purulia-II block)	96996.00	30 DAYS	1940.00

3	BLOCK LEVEL CAPACITY BUILDING & TRAINING PROGRAMME INVOLVING PRI FUNCTIONARIES, VALVE OPERATOR, PUMP OPERATOR, ASHA ON JAL JEEVAN MISSION AND ITS COMPONENTS AT PURULIA DISTRICT(Puncha and Manbazar-I block)	96996.00	30 DAYS	1940.00
4	BLOCK LEVEL CAPACITY BUILDING & TRAINING PROGRAMME INVOLVING PRI FUNCTIONARIES, VALVE OPERATOR, PUMP OPERATOR, ASHA ON JAL JEEVAN MISSION AND ITS COMPONENTS AT PURULIA DISTRICT (Bandwan and Manbazar-II block)	96996.00	30 DAYS	1940.00
5	BLOCK LEVEL CAPACITY BUILDING & TRAINING PROGRAMME INVOLVING PRI FUNCTIONARIES, VALVE OPERATOR, PUMP OPERATOR, ASHA ON JAL JEEVAN MISSION AND ITS COMPONENTS AT PURULIA DISTRICT (Bagmundi and Arsha block)	96996.00	30 DAYS	1940.00
6	BLOCK LEVEL CAPACITY BUILDING & TRAINING PROGRAMME INVOLVING PRI FUNCTIONARIES, VALVE OPERATOR, PUMP OPERATOR, ASHA ON JAL JEEVAN MISSION AND ITS COMPONENTS AT PURULIA DISTRICT (Joypur and Purulia-I block)	96996.00	30 DAYS	1940.00
7	BLOCK LEVEL CAPACITY BUILDING & TRAINING PROGRAMME INVOLVING PRI FUNCTIONARIES, VALVE OPERATOR, PUMP OPERATOR, ASHA ON JAL JEEVAN MISSION AND ITS COMPONENTS AT PURULIA DISTRICT(Jhalda-I and Jhalda-II block)	96996.00	30 DAYS	1940.00
8	BLOCK LEVEL CAPACITY BUILDING & TRAINING PROGRAMME INVOLVING PRI FUNCTIONARIES, VALVE OPERATOR, PUMP OPERATOR, ASHA ON JAL JEEVAN MISSION AND ITS COMPONENTS AT PURULIA DISTRICT(Raghunathpur-II and Para block)	96996.00	30 DAYS	1940.00
9	BLOCK LEVEL CAPACITY BUILDING & TRAINING PROGRAMME INVOLVING PRI FUNCTIONARIES, VALVE OPERATOR, PUMP OPERATOR, ASHA ON JAL JEEVAN MISSION AND ITS COMPONENTS AT PURULIA DISTRICT(Raghunathpur-I and Kashipur block)	96996.00	30 DAYS	1940.00
10	BLOCK LEVEL CAPACITY BUILDING & TRAINING PROGRAMME INVOLVING PRI FUNCTIONARIES, VALVE OPERATOR, PUMP OPERATOR, ASHA ON JAL JEEVAN MISSION AND ITS COMPONENTS AT PURULIA DISTRICT(Neturia and Santuri block)	96996.00	30 DAYS	1940.00

6. Attachments

Sl No	File Name
1	SCHEDULE 006.pdf
2	SCHEDULE 004.pdf
3	SCHEDULE 002.pdf
4	SCHEDULE 008.pdf

5	LIST OF WORK 034.pdf
6	2911.pdf
7	NOTICE 033.pdf
8	SCHEDULE 003.pdf
9	SCHEDULE 007.pdf
10	SCHEDULE 001.pdf
11	SCHEDULE 010.pdf
12	SCHEDULE 005.pdf
13	SCHEDULE 009.pdf