



Public Health Engineering Department

Government of West Bengal

Tender: N I T No.-02/AE (BSSD)/PHE/2021-22

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM		Inviting Authority		Assistant Engineer, Birbhum Sadar Sub-Division		
Tender Reference	N I T No.-02/AE	Estimate		Memo No	231/BSSD	Memo Date	14-07-2021
	(BSSD)/PHE/2021-22	Put to Tender					
e Tender Id		Description	Different types of work				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Division, P.H.E. Dte.	Payable At	Suri
-----------	----	----------	--------------	------------	---	------------	------

3. Critical Dates

Tender Publish Date	14-07-2021 11:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-07-2021 02:00 PM
Last Date of Application	23-07-2021 02:00 PM	Last Date of Permission	23-07-2021 02:30 PM
Last Date of Submission	27-07-2021 02:00 PM	Tech Bid Opening Date	27-07-2021 02:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of UPVC Pipe line from Gangte village More to Maligram village More & Construction of Sluice Valve Chamber under Chatra-Koma Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, P.H.E. Dte.	163478.00	15 Days	3270.00
2	Laying of Distribution Pipe line of Tilpara Piped Water Supply Scheme from Kalitala(Tilpara) towards PWD (Roads) office under Birbhum Sadar Sub-Division within Birbhum Division P.H.E. Dte.	491775.00	20 Days	9850.00

3	Relaying of UPVC Pipe line at Sahapur Village(Upparpara) under improvement of Rasa Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division, P.H. E Dte.	286834.00	15 Days	5750.00
4	Laying of 200 mm dia. UPVC pipe line at Sarsha more and 75 mm dia. pipe line at Khayrasole Ghoshpara and Khyrasole pump house to Kali Mandir under Khayrasole Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division, P.H. E Dte.	240535.00	20 Days	4820.00
5	Laying of 180 mm dia. UPVC pipe line at Binodpur towards Sira under Rasa Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division, P.H. E Dte.	103678.00	20 Days	2080.00
6	Earth Work at Kunuri Head Work Site for development of area of surrounding Sub-Station Building under the Piped Water Supply Scheme for Fluoride Affected Mouzas under Suri-I, Suri - II & Sainthia Block under Birbhum Division, P.H.E. Dte.	484620.00	15 Days	9700.00
7	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Beledanga area (J.L :- 142) Habitation of Rathtala under Beledanga Mouza under Suri- Khayrasole Block, within the command area of Jamrand Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	404133.00	30 Days	8090.00
8	Gap negotiation within rising main pipe line near Head Work Site for Parsundi and Aurrang Mouzas Piped Water Supply Scheme, Block : Khayrasole under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, PHE Dte.	490399.00	30 Days	9810.00
9	Gap negotiation within rising main pipe line near Head Work Site and at Bhadulia village dismentling & Concreting under Bhadulia Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division, P.H. E Dte.	471658.00	30 Days	9440.00
10	Road restoration work including dismantling for laying of pipe line at Damra Namupara village under Md. Bazar Block within Birbhum Division, P.H. E Dte.	263159.00	15 Days	5270.00
11	Connection of newly sunk tube well with the existing connecting line, Withdrawing and relaying of AC pipe along Lambodarpur-Ghoshpukur road & Supply and fitting fixing PVC (25mm & 20 mm) dia. Pipe line at Karidhya Colony & Tarapur Primary School of Karidhya Piped Water Supply Scheme under Birbhum Sadar Sub-Division within Birbhum Division P.H.E. Dte.	197450.00	15 Days	3949.00
12	Construction of path way and earth filling at OHR Site under Jamrand Piped Water Supply Scheme under Birbhum Sadar Sub-Division, PHE Dte. within Birbhum Division, PHE Dte.	138937.00	15 Days	2780.00
	Laying of connecting pipe line for 05 nos. Tube Well with by pass line at			

13	Rajnagar Battalion Camp and bank protection of Sidhyashwari River under Rajnagar Police Battalion Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division P.H.E. Dte.	499875.00	15 Days	10000.00
14	Extension of distribution pipe line and all other allied work site Patharchapuri under Data Baba Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, P.H.E. Dte.	269260.00	15 Days	5390.00
15	Extension of distribution pipe line at Bhingarh Daspara & cleaning the site at Head Work Site under Jamrand Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division P.H.E. Dte.	106599.00	15 Days	2140.00
16	Construction of Sluice Valve and road restoration work for Laying distribution system as per departmental drawing at Zone - VII under the Piped Water Supply Scheme for Fluoride Affected Mouzas under Suri-I, Suri-II and Sainthia Block, Dist: Birbhum under Birbhum Division, PHE Dte.	464574.00	15 Days	9300.00
17	Construction of drain & repairing of Culvert for 300 mm dia. rising main crossing under Culvert at Bara village of Babuijore Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, P.H.E. Dte.	202702.00	20 Days	4060.00
18	Connection of newly sunk tubewells with the existing rising main pipeline of Tilpara & Sadar Hospital Piped Water Supply Scheme under Birbhum Sadar Sub-Division within Birbhum Division P.H.E. Dte.	92896.00	15 Days	1860.00
19	Laying of Distribution Pipe line of Tilpara Piped Water Supply Scheme from OHR towards Kalitala (Tilpara) under Birbhum Sadar Sub-Division within Birbhum Division P.H.E. Dte.	494304.00	20 Days	9890.00
20	Withdrawing the existing UPVC pipeline in the premises of Specilized Indian Reserve Ballalion & relaying UPVC pipeline along the outside boundary wall of specilized Indian Reserve Ballalion of Aligarh Piped Water Supply Scheme (Zone-III) under Birbhum Sadar Sub Division within Birbhum Division, PHE Dte.	454022.00	20 Days	9090.00

6. Attachments

Sl No	File Name
1	Schedule_05.pdf
2	Schedule_15.pdf
3	Schedule_03.pdf
4	Schedule_02.pdf
5	Schedule_11.pdf
6	Notice.pdf
7	Schedule_16.pdf
8	Schedule_17.pdf

9	Schedule_10.pdf
10	Schedule_13.pdf
11	Schedule_06.pdf
12	WBF_2911.pdf
13	Schedule_07.pdf
14	Schedule_14.pdf
15	Schedule_08.pdf
16	Schedule_04.pdf
17	Schedule_01.pdf
18	Schedule_09.pdf
19	Schedule_20.pdf
20	Schedule_18.pdf
21	Schedule_19.pdf
22	Schedule_12.pdf

Corrigendum: N I T No.-02/AE (BSSD)/PHE/2021-22

Assistant Engineer, Birbhum Sadar Sub-Division
BIRBHUM

1. General Information

Corrigendum Id	N I T No.-02/AE (BSSD)/PHE/2021-22	Memo No	241/BSSD	Memo Date	22-07-2021
Description	Different types of work				
Estimated Work Value	-				

2. Critical Dates

Corrigendum Publish Date	23-07-2021 02:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	23-07-2021 02:00 PM
Last Date of Permission	26-07-2021 02:30 PM	Last Date of Submission	28-07-2021 02:00 PM
Tech Bid Opening Date	28-07-2021 02:30 PM	Fin Bid Opening Date	

3. Attach Corrigendum Documents

Sl No	File Name
1	Corrigendum_1.pdf