



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No.– 05 / NTKMD of 2019-20

1. General Information

Type	NIT	Category		Mode		Method	
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, NTK Mechanical Division		
Tender Id	N.I.T. No.– 05 / NTKMD of 2019-20		Memo No	1073/NTKMD	Memo Date	29-05-2019	
Description	Operation & guarding of different Pumping Machineries & substations under NTK Project.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	07-06-2019 02:20 PM	Sale/Submission Start Date	
Sale/Download End Date	20-06-2019 03:00 PM	Last Date of Application	11-06-2019 04:00 AM
Last Date of Permission		Last Date of Submission	20-06-2019 03:00 PM
Tech Bid Opening Date	20-06-2019 03:30 PM	Fin Bid Opening Date	20-06-2019 03:30 PM

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & guarding of Pumping Machineries at Raw Water Pumping Station (20 MGD) at Water Treatment Plant under NTK Project.	Rate quoted	01.07.19 to 31.10.19	2% of the quoted value
2	Operation & guarding of Pumping Machineries at Clear Water Pumping Station (20 MGD) at Water Treatment Plant under NTK Project.	Rate quoted	01.07.19 to 31.10.19	2% of the quoted value
3	Operation & guarding of machineries for Anti-sludge deposition arrangement at Water Treatment Plant under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
4	Operation & guarding of Drainage Pumping Station (DPS-IB) at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
5	Operation & guarding of Sub-Station of DPS-IB at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
6	Operation & guarding of Drainage Pumping Station (DPS-IC) at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
7	Operation & guarding of Sewage Pumping Station (ISLS-I) at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value

8	Operation & guarding of Sub-Station of ISLS-I at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
9	Operation & guarding of Sewage Pumping Station (ISLS-II) at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
10	Operation & guarding of Sub-Station of ISLS-II at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
11	Operation & guarding of Sewage Pumping Station (ISLS-III) at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
12	Operation & guarding of Sub-Station of ISLS-III at AA-IB under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
13	Operation & guarding of Sewage Pumping Station (ISLS-IV) at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
14	Operation & guarding of Sub-Station of ISLS-IV at AA-IC under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
15	Operation & guarding of Sewage Pumping Station (ISLS-V) at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
16	Operation & guarding of Sub-Station of ISLS-V at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
17	Operation & guarding of Sewage Pumping Station (ISLS-VI) at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
18	Operation & guarding of Sub-Station of ISLS-VI at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
19	Operation & guarding of Drainage Pumping Station of 'DPS Point-F' at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
20	Operation & guarding of Sub-station of 'DPS Point-F' at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
21	Operation & guarding of Drainage Pumping Station of 'DPS Point-C' at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
22	Operation & guarding of Sub-station of 'DPS Point-C' at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
23	Operation & guarding of Drainage Pumping Station of 'DPS Point-A' at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
24	Operation & guarding of Sub-station of 'DPS Point-A' at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
25	Operation & guarding of Drainage Pumping Station of 'DPS Point-H' at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
26	Operation & guarding of Sub-station of 'DPS Point-H' at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value

27	Operation & guarding of Sub-station of DPS-IC at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.10.19	2% of the quoted value
28	Operation & guarding of Sub-station of WTP at AA-I under NTK Project.	Rate quoted	01.07.19 to 31.10.19	2% of the quoted value
29	Operation & guarding of Drainage Pumping Station (PS-I) at AA-IIC under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
30	Operation & guarding of Sub-Station for DPS (PS-I) at AA-IIC under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
31	Operation & guarding of Sewage & Drainage Combined Pumping Station (PS-II) at AA-IID under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
32	Operation & guarding of Sub-Station for Combined SLS & DPS (PS-II) at AA-IID under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
33	Operation & guarding of Sewage & Drainage Combined Pumping Station (PS-III) in Zone-IIB (AA-II) under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
34	Operation & guarding of Sub-Station (PS-III) in Zone-IIB (AA-II) under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
35	Operation & guarding of Sewage & Drainage Combined Pumping Station (PS-IV) in Zone-IIB (AA-II) under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
36	Operation & guarding of Sub-Station (PS-IV) in Zone-IIB (AA-II) under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
37	Operation & guarding of Drainage Pumping Station at Jatragachi DPS under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
38	Operation & guarding of Sub-Station at Jatragachi DPS under NTK Project.	Rate quoted	01.07.19 to 31.10.19	2% of the quoted value
39	Operation & guarding of Sub-Station of Sewage Treatment Plant at AA-IIB under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
40	Operation & guarding of Sub-Station of Sewage Treatment Plant at AA-IIC under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
41	Operation & guarding of Pumping Machineries of Sewage Lifting Station at AA-IIG under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
42	Operation & guarding of Sub-Station of Sewage Lifting Station at AA-IIG under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
43	Operation & guarding of Drainage Pumping Station (DPS-IIIB) at AA-III under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
44	Operation & guarding of Sub-station of DPS-IIIB at AA-III under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
45	Operation & guarding of Pumping Machineries of SLS-VI, AA-IIIE under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value

46	Operation & guarding of Sub-station of SLS-VI, AA-III E under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
47	Guarding of Drainage Pumping Station (DPS-III G) at AA-III under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value
48	Guarding of Sub-Station (DPS-III G) at AA-III under NTK Project.	Rate quoted	01.07.19 to 31.12.19	2% of the quoted value

6. Attachments

Sl No	File Name
1	NIT-05(19-20).pdf
2	2911_Form.pdf